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SECTION 00 01 15 

LIST OF DRAWINGS 

 

The drawings listed below accompanying this specification form a part of the 

contract. Drawings marked “FOR REFERENCE ONLY” are As-Built drawings from 

various projects and are intended to represent a general layout of equipment 

only. FIELD VERIFICATION WILL BE REQUIRED. 

 

Drawing No.  Title 

G101    COVER 

A101   BASE KEY PLAN – Sub-Basement 

A102   BASE KEY PLAN – Basement 

A103   BASE KEY PLAN – 1st Floor 

A104   BASE KEY PLAN – 2nd Floor 

A105   BASE KEY PLAN – 3rd Floor 

A106   BASE KEY PLAN – 4th Floor 

A107   BASE KEY PLAN – 5th Floor 

A108   BASE KEY PLAN – 6th Floor 

A109   BASE KEY PLAN – 7th Floor 

A110   BASE KEY PLAN – 8th Floor 

A111   BASE KEY PLAN – 9th Floor 

A112   BASE KEY PLAN – 10th Floor 

A113   BASE KEY PLAN – 11th Floor 

 

H1.0   BASEMENT HVAC PLAN - Area “A” 

H1.1   BASEMENT HVAC PLAN - Area “B” 

H1.2   BASEMENT HVAC PLAN - Area “B Option 5” 

H1.3   BASEMENT HVAC PLAN - Area “C” 

H1.4   BASEMENT HVAC PLAN - Area “D” 

H1.5   BASEMENT HVAC PLAN - Area “E” 

H1.6   BASEMENT HVAC PLAN - Area “F” 

H1.7   BASEMENT HVAC PIPING PLAN - Area “F” 

H1.8   BASEMENT HVAC PIPING PLAN - Area “E” 

H1.9   BASEMENT HVAC PIPING PLAN - Area “D” 

H1.10   BASEMENT HVAC PIPING PLAN - Area “C” 

H1.11   BASEMENT HVAC PIPING PLAN - Area “B” 

H1.12   NOT USED 

H1.13   ¼” SCALE BASEMENT MECHANICAL ROOM PLAN – Area “B” 

H1.14   ¼” SCALE BASEMENT MECHANICAL ROOM PLAN – Area “A” 

 

H2.0   FIRST FLOOR HVAC PLAN – Area “A” 

H2.1   FIRST FLOOR HVAC PLAN – Area “B” 

H2.2   FIRST FLOOR HVAC PLAN – Area “C” 

H2.3   FIRST FLOOR HVAC PLAN – Area “D” 

H2.4   FIRST FLOOR HVAC PLAN – Area “F” 

H2.5   FIRST FLOOR HVAC PLAN – Area “E” 

H2.5A   FIRST FLOOR HVAC PIPING PLAN – Area “F” 

H2.6   NOT USED 

H2.7   FIRST FLOOR HVAC PIPING PLAN – Area “D” 

H2.8   FIRST FLOOR HVAC PIPING PLAN – Area “C” 

H2.9   FIRST FLOOR HVAC PIPING PLAN – Area “B” 

H2.10   FIRST FLOOR HVAC PIPING PLAN – Area “A” 

 

H3.0   SECOND FLOOR HVAC PLAN – Area “F” 

H3.1   SECOND FLOOR HVAC PLAN – Area “E” 

H3.2   SECOND FLOOR HVAC PLAN – Area “B” 

H3.3   SECOND FLOOR HVAC PLAN – Area “A” 
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H3.4   ¼” SCALE SECOND FLOOR MECHANICAL ROOM PLAN – Area “F” 

H3.5   SECOND FLOOR HVAC PIPING PLAN – Area “E” 

H3.6   SECOND FLOOR HVAC PIPING PLAN – Area “B” 

H3.7   SECOND FLOOR HVAC PIPING PLAN – Area “A” 

 

H4.0   THIRD FLOOR HVAC PLAN – Area “F” 

H4.1   THIRD FLOOR HVAC PLAN – Area “E” 

H4.2   THIRD FLOOR HVAC PLAN – Area “A” 

H4.3   THIRD FLOOR HVAC PLAN – Area “B” 

H4.4   THIRD FLOOR HVAC PIPING PLAN – Area “F” 

H4.5   THIRD FLOOR HVAC PIPING PLAN – Area “E” 

H4.6   THIRD FLOOR HVAC PIPING PLAN – Area “A” 

 

H5.0   FOURTH FLOOR HVAC PLAN – Area “B” 

H5.1   FOURTH FLOOR HVAC PLAN – Area “A” 

H5.2   FOURTH FLOOR HVAC PLAN – Area “F” 

H5.3   FOURTH FLOOR HVAC PLAN – Area “E - Alternate #3” 

H5.4   FOURTH FLOOR HVAC PLAN – Area “E” 

H5.5    FOURTH FLOOR HVAC PIPING PLAN – Area “F” 

H5.6   FOURTH FLOOR HVAC PIPING PLAN – Area “E – Alternate #3” 

H5.7   FOURTH FLOOR HVAC PIPING PLAN – Area “E” 

H5.8   FOURTH FLOOR HVAC PIPING PLAN – Area “B” 

H5.9   FOURTH FLOOR HVAC PIPING PLAN – Area “A” 

 

H6.0   NOT USED 

H6.1   NOT USED 

H6.2   FIFTH FLOOR HVAC PLAN – Area “F” 

H6.3   FIFTH FLOOR HVAC PLAN – Area “E” 

H6.4   NOT USED 

H6.5   FIFTH FLOOR HVAC PLAN – Area “A” 

H6.6   ¼” SCALE FIFTH FLOOR MECHANICAL ROOM PLAN – Area “B” 

H6.7   FIFTH FLOOR HVAC PIPING PLAN – Area “F” 

H6.8   FIFTH FLOOR HVAC PIPING PLAN – Area “E – Alternate #3” 

H6.9   FIFTH FLOOR HVAC PIPING PLAN – Area “E” 

H6.10   FIFTH FLOOR HVAC PIPING PLAN – Area “A” 

H6.11   FIFTH FLOOR HVAC PLAN – Area “F” 

H6.12   FIFTH FLOOR HVAC PLAN – Area “E” 

 

H7.0   NOT USED 

H7.1   NOT USED 

H7.2   SIXTH FLOOR HVAC PLAN – Area “A” 

H7.3   SIXTH FLOOR HVAC PIPING PLAN – Area “A” 

H7.4   SIXTH FLOOR HVAC PLAN – Area “F” 

H7.5   SIXTH FLOOR HVAC PLAN – Area “E” 

 

H8.0   NOT USED 

H8.1   SEVENTH FLOOR HVAC PLAN – Area “A” 

H8.2   SEVENTH FLOOR HVAC PIPING PLAN – Area “A” 

H8.3   SEVENTH FLOOR HVAC PLAN – Area “F” 

 

H9.0   EIGHTH FLOOR HVAC PLAN – Area “A” 

 

H10.0   ELEVATOR PENTHOUSE HVAC PLAN 

H10.0   NINTH FLOOR HVAC PIPING PLAN – Area “A” 

 

H11.1 & H12.2 HVAC EQUIPMENT SCHEDULES 

H11.2   EXISTING AC-6 MODIFICATIONS 
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H12.0 & H1.12 BASEMENT HVAC PIPING PLAN – Area “B” 

H12.1   GENERAL NOTES, SYMBOLS & ABBREVIATIONS 

H12.2   HVAC EQUIPMENT SCHEDULES 

H12.3   BASEMENT AND SUB-BASEMENT PLANS – HVAC 

H12.4   ROOF PLAN AND MISCELLANEOUS HVAC 

H12.5 & H11.3 BASEMENT AND SUB-BASEMENT PLANS – PIPING 

 

H14.0   MECHANICAL PLAN – BASEMENT, UNIT A 

H14.1   MECHANICAL PLAN – BLDG 1 AUDITORIUM 

H14.2   MECHANICAL PLAN – BASEMENT, UNIT B 

H14.2   MECHANICAL PLAN – BASEMENT, UNIT B 

H14.3   NOT USED 

H14.4   BASEMENT HVAC PLAN – Area “G” 

H14.5   BASEMENT HVAC PLAN – Areas “A” and “J” Alternate 

H14.6   BASEMENT HVAC PLAN – Areas “A” and “J” 

H14.7   BASEMENT HVAC PLAN – Area “H” Alternate 

H14.8   BASEMENT HVAC PLAN – Area “H” 

 

H15.0   NOT USED 

 

H16.0   MECHANICAL PLAN – FIRST FLOOR, UNIT A 

H16.1   MECHANICAL PLAN – FIRST FLOOR, UNIT A 

H16.2   MECHANICAL PLAN – FIRST FLOOR, UNIT B 

H16.3   MECHANICAL PLAN – FIRST FLOOR, UNIT B 

H16.4   FIRST FLOOR HVAC PLAN – Areas “A” and “J” 

H16.5   FIRST FLOOR HVAC PLAN – Area “H”  

H16.5   FIRST FLOOR HVAC PLAN – Area “G”  

 

H17.0   NOT USED 

H17.1   NOT USED 

H17.2   NOT USED  

H17.3   NOT USED 

H17.4   MECHANICAL PLAN – SECOND FLOOR, UNIT A 

H17.5   MECHANICAL PLAN – SECOND FLOOR, UNIT A 

H17.6   NOT USED 

H17.7   MECHANICAL PLAN – SECOND FLOOR, UNIT B 

H17.8   SECOND FLOOR HVAC PLAN – Areas “A” and “J” 

H29.0   SECOND FLOOR HVAC PLAN – Area “I” 

H17.10  SECOND FLOOR HVAC PLAN – Area “H” 

 

H18.0   MECHANICAL PLAN – THIRD FLOOR, UNIT A 

H18.1   MECHANICAL PLAN – THIRD FLOOR, UNIT A 

H18.2   MECHANICAL PLAN – THIRD FLOOR, UNIT B 

H18.3   MECHANICAL PLAN – THIRD FLOOR, UNIT B 

H18.4   THIRD FLOOR HVAC PLAN – Areas “A” and “J” 

H18.5   THIRD FLOOR HVAC PLAN – Area “H” 

 

H19.0   MECHANICAL PLAN – FOURTH FLOOR, UNIT B 

H19.1   MECHANICAL PLAN – FOURTH FLOOR, UNIT A 

H19.2   MECHANICAL PLAN – FOURTH FLOOR, UNIT A 

H19.3   MECHANICAL PLAN – FOURTH FLOOR, UNIT B 

H19.4   MECHANICAL PLAN – FOURTH FLOOR, UNIT G 

H19.5   FOURTH FLOOR HVAC PLAN – Areas “A” and “J” 

H19.6   FOURTH FLOOR HVAC PLAN – Area “H” 

 

H20.0   MECHANICAL PLAN – FIFTH FLOOR, UNIT A 

H20.1   MECHANICAL PLAN – FIFTH FLOOR, UNIT B 

H20.2   MECHANICAL PLAN – FIFTH FLOOR, UNIT B 
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H14.0   MECHANICAL PLAN – FIFTH FLOOR, UNIT A 

 

H21.0   MECHANICAL PLAN – SIXTH FLOOR, UNIT B 

H21.1   MECHANICAL PLAN – SIXTH FLOOR, UNIT B 

H21.2   MECHANICAL PLAN – SIXTH FLOOR, UNIT A 

 

H22.0   MECHANICAL PLAN – SEVENTH FLOOR, UNIT B 

H22.1   MECHANICAL PLAN – SEVENTH FLOOR, UNIT A 

H22.2   MECHANICAL PLAN – SEVENTH FLOOR, UNIT A 

H22.3   MECHANICAL PLAN – SEVENTH FLOOR, UNIT H 

 

H23.0   HVAC REMODEL – EIGHTH FLOOR, UNIT A, West Wing 

 

H24.0 & H25.0 MECHANICAL PLAN – EIGHTH & NINTH FLOOR, UNIT B 

H24.1 & H25.1 MECHANICAL PLAN – EIGHTH & NINTH FLOOR, UNIT B 

H24.2   MECHANICAL PLAN – EIGHTH FLOOR, UNIT A 

H24.3   MECHANICAL PLAN – EIGHTH FLOOR, UNIT A 

 

H25.0   NOT USED 

H25.1   NOT USED 

H25.2   MECHANICAL PLAN – NINTH FLOOR, UNIT A 

H25.3   MECHANICAL PLAN – NINTH FLOOR, UNIT A 

H25.4   NINTH FLOOR HVAC PLAN – Area “H” 

H25.5   NINTH FLOOR HVAC PLAN – Area “G” Alternate 

H25.6   NINTH FLOOR HVAC PLAN – Area “G”   

 

H26.0   NOT USED 

 

H27.0   BASEMENT HVAC PLAN 

 

H28.0   FIRST FLOOR HVAC PLAN – UNIT C and UNIT A WEST 

H29.0   NOT USED 

H29.0   SECOND FLOOR HVAC PLAN – UNIT C and UNIT A WEST 

 

H30.0   THIRD FLOOR HVAC PLAN – UNIT C and UNIT A WEST 

 

H31.0   FOURTH FLOOR HVAC PLAN – UNIT C and UNIT A WEST 

 

H32.0   FIFTH FLOOR HVAC PLAN – Area “I” 

H32.1   FIFTH FLOOR HVAC PLAN – UNIT C and UNIT A WEST 

 

H33.0   SIXTH FLOOR HVAC PLAN – UNIT C and UNIT A WEST 

 

H34.0   SEVENTH FLOOR HVAC PLAN – UNIT C and UNIT A WEST 

 

H35.0   “D” WING ROOF HVAC PLAN  

 

H36.0   SEVENTH FLOOR HVAC PLAN – Area “A” 

 

H37.0   SEVENTH FLOOR HVAC PLAN – Area “B” 

 

H38.0   EIGHTH FLOOR HVAC PLAN – Area “A” 

 

H39.0   EIGHTH FLOOR HVAC PLAN – Area “B” 

 

H40.0   SEVENTH FLOOR HVAC PIPING PLAN – Area “A” 

 

H41.0   SEVENTH FLOOR HVAC PIPING PLAN – Area “B” 
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H42.0   EIGHTH FLOOR HVAC PIPING PLAN – Area “A” 

 

H42.0   SEVENTH FLOOR HVAC PIPING PLAN – Area “B” 
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SECTION 01 00 00 

GENERAL REQUIREMENTS 

 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing structures, and furnish 

labor and materials and perform work for Upgrade AVs for Digital 

Controls, Project 583-12-159 as required in Statement of Work and 

specifications.  

 

B. Visits to the site by Bidders may be made during the scheduled site 

visit.  

 

C. All employees of general contractor and subcontractors shall comply 

with VA security management program and obtain permission of the VA 

police, be identified by project and employer, and restricted from 

unauthorized access. 

 

D. Prior to commencing work, general contractor shall provide proof that a 

OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) shall 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

 

E. Training: 

1. All employees of general contractor or subcontractors shall have the 

10-hour OSHA certified Construction Safety course and at least one 

competent person shall have the 30-hour OSHA certified Construction 

Safety course and/or other relevant competency training, as 

determined by VA COTR with input from the ICRA team.  

2. Submit training records of all such employees for approval before 

the start of work. 

 

1.2 STATEMENT OF BID ITEMS 

A.  ITEM I: 

The Contractor shall furnish all labor, materials, tools, equipment, 

permits, and supervision necessary to accomplish the work as provided for 

in the Contract documents, Plans and Specifications, summary of which is 

provided below: 

 

Provide and install all necessary equipment and services to upgrade 

the hospital-wide pneumatically-controlled VAV and Fan Coil systems 

to Direct Digital Control using the existing open protocol Johnson 

Facility Explorer Building Automation System at the VA Roudebush 

Center in Indianapolis, Indiana.  

 

This project includes the replacement of all pneumatic actuators and 

controls for the entire hospital VAV / FCU system, and perform air 

and water balance on the affected systems.     

 

Bid shall include complete controls integration into existing York 

Chiller Plant and integration into the existing Johnson Controls 

Facility Explorer (FX) building management system.  The portion of 

this project required for the computerized building management 

control systems upgrades is sole sourced and shall be subcontracted 

as part of the total bid amount with ConServ Inc., 9855 Crosspoint 

Blvd., Suite 110, Indianapolis, IN 46256. No other subcontractor 

will be accepted for this portion of work. 
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Approximately 1,140 VAV boxes with reheat coils and approximately 

380 fan coil units are involved in the scope of this project. Data 

networking and 120v electricity service will be within 50 feet of 

any unit to be converted, on average. Each occupied space shall be 

fitted with individual room sensor or thermostatic control back to 

the Facility Explorer network. 

 

Energy Conservation is a large part of the justification for this 

project thus energy efficiency is of high importance.   

 

The following functionalities shall be enabled as part of this 

project: 

 

Ventilation  

 

Minimum damper position correctly set (Designed OA/total air). 

Linkage between outside air economizer cycle and the discharge air 

control.  

Provide CO2 control at 800 PPM above the outside PPM for the 

controlled zones on mixed air systems. 

VAV box minimum cooling CFM set to 40% of the maximum.  

 

Static pressure control 

 

Static pressure summer set point between 1 to 1.5” W.C. 

Winter static pressure set point 20% less than summer. 

Continuous static pressure set point adjustment (Last VAV box 

cntrl). 

VAV Box reheat CFM fixed at 50% of the maximum.  

 

Discharge air control 

 

Seasonally set the discharge air set point (55 summer/ 65 

winter) 

Automatic discharge air set point control based on system demand 

(CFM vs PPM) 

OA free cooling control integrated into the discharge air 

control sequence.  

 

VAV terminal unit (VAV box) 

 

 Configure maximum CFM as set by the original design criteria. 

Configure cooling minimum CFM equal to 40% of the maximum. 

Reheat CFM is fixed at 50% of the maximum. 

Configure proper set point management, (occupied/non occ, 

seasonal). 

VAV box shall be occupancy controlled.  

 

Supply air, outside air, and return air shall be tracked by the DDC 

control system and integrated with the control operations to provide 

minimum ventilation air required.  The controller shall monitor 

damper position, airflow, and temperature requirements in order to 

maintain proper system static pressure.  When there are no zone 

airflow requests, (when zone dampers are throttling closed below 90% 

open and the actual airflow is within 95% of the airflow setpoint), 
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the duct static pressure setpoint shall be incrementally lowered by 

0.10” H2O at a frequency of 10 minutes until the supply fan VFD has 

reached its lowest operating speed limit, defined as either the 

minimum speed to provide the necessary airflow to meet the setpoints 

or approximately 5% above the field-observed stall speed of the 

operating fan, whichever is the higher speed.   As the airflow 

requests increase, when at least one zone damper is greater than 99% 

open and the actual airflow rate is less than 90% of the setpoint 

and the space temperature setpoint is not met, the control system 

shall incrementally increase static pressure by 0.10” H2O at a 

frequency of 10 minutes until the setpoints are satisfied or the 

duct static pressure has reached its maximum.   

 

Systems not covered by the above functional definitions shall 

operate in a manner consistent with the existing sequence of 

operations. Contractor shall verify and document existing sequences 

on all equipment prior to conversion. 

 

Exceptions may be granted on certain design goals as stated above 

when existing ductwork or air handling design criteria prevent their 

implementation. These criteria may be modified or waived on a case 

by case basis at the sole discretion of the VA. 

 

Contractor shall perform the following during installation: 

I. Network Controllers (NC) and Digital Control Module Replacement 

(DCM) and conversion to existing Johnson Controls Facility 

Explorer Building Management system: 

   

NC-2:  This NC is located in BLDG-A Basement mechanical room.  

This is an NCM350 with approximately 7 DCM’s and 3 AHU 

Controllers, all of which shall be replaced.   

NC-4:  This NC is located in BLDG-A, 4th floor mechanical room.  

This is an NCM350 with approximately 5 DCM’s and 2 AHU 

Controllers, all of which shall be replaced.  

NC-5:  This NC is located in BLDG-A 6th floor mechanical room.  

This is an NCM350 with approximately 3 DCM’s, all of which shall 

be replaced.   

NC-7 This NC is located in BLDG-B Basement mechanical room.  This 

is an NCM350 with approximately 4 DCM’s and 4 AHU Controllers, 

all of which shall be replaced.   

NC-8:  This NC is located in BLDG-D Basement mechanical room.  

This is an NCM350 with approximately 4 DCM’s and 1 AHU 

Controllers, all of which shall be replaced.   

NC-9:  This NC is located in BLDG-A 5th floor mechanical room.  

This is an NCM350 with approximately 6 DCM’s and 6 AHU 

Controllers, all of which shall be replaced.   

NC-11:  This NC is located in BLDG-A 6th floor mechanical room.  

This is an NCM350 with approximately 3 DCM’s all of which shall 

be replaced.   

 

All design and specification of above listed equipment shall be 

at the direction of ConServ, Inc., the controls integration 

contractor. 
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II. Convert all facility Variable Air Volume (VAV) boxes and Fan Coil 

Units from pneumatic to DDC with new Facility Explorer 

controllers.  

 

This includes all communication wiring as required, programming, 

installation and commissioning.  Room-level sensors shall be 

installed in all occupied spaces and shall be controlled by the 

central Facility Explorer BMS.  

This also includes demolition of pneumatic system devices that 

will no longer be used. Devices removed shall become property of 

the Contractor, and shall be disposed of in accordance with all 

applicable local, state and Federal law. 

 

III. Control Interface Graphics Generation: 

Create standard graphics for terminal equipment such as VAV and 

fan coil units as well as TSI room pressurization controls on 

existing Building Management System (BMS) display. 

 

IV. Global Programming Language (GPL): 

Upload and evaluate existing GPL prior to removal of NC.  

Recreate GPL routines in new supervisory controllers. 

 

V. Alarms, Trends and Schedules: 

 Work with VA Controls expert and VA engineering to define and 

setup alarm points, trend logs and scheduling as required, at the 

discretion of the VA. 

 

VI. Warranty: 

 Labor and material will be covered on the parts of the system 

that are replaced as part of this upgrade. A minimum of 12 months 

warranty on all parts and workmanship, to include labor, is 

required. 

 

VII. Engineered Control Drawings: 

Control drawings shall be designed and engineered specifically 

for this project.  They will be consolidated with drawings 

from other projects to provide one package. 

 

VIII. Schedule and Phasing: 

  

Within 20 calendar days after receipt of Notice to Proceed the 

Contractor shall submit a detailed    Work Plan and Phasing 

Schedule document for approval by VA Contracting Officer and  

COR.   

 

Schedule shall be defined such that work performed in occupied 

spaces within the Medical Center shall minimize disruption to 

patients and staff. Whenever possible, work shall be scheduled 

outside of the normal 7 AM to 5 PM weekday working hours.  
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Existing HVAC systems in the Medical Center shall remain 

operational during the control upgrade process. Contractor shall 

notify VA COR 48 hours in advance of any required system 

shutdown. 

 

PERIOD OF PERFORMANCE:   

270 calendar days from receipt of Notice to Proceed for Base Bid 

Item I. 

 

1.3 SPECIFICATIONS FOR CONTRACTOR 

 
  AFTER AWARD OF CONTRACT, electronic set of specifications will be 

furnished.  

 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that shall remain effective for the entire duration of 

the project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection 

of their personal effects when entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall give 3 working days’ notice to the 

Contracting Officer so that security arrangements can be provided 

for the employees.  This notice is separate from any notices 

required for utility shutdown described later in this section. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site 

and order General Contractor’s employees off the premises in the 

event of a national emergency.  The General Contractor may return to 

the site only with the written approval of the Contracting Officer. 

C. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the COTR for the purpose of security inspections of 

every area of project including tool boxes and parked machines and 

take any emergency action. 

2. The General Contractor shall turn over all permanent lock cylinders 

to the VA locksmith for permanent installation.  

D. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 

shall submit an electronic security memorandum describing the 

approach to following goals and maintaining confidentiality of 

“sensitive information”. 

 Sensitive Information - VA sensitive information is all Department 

data, on any storage media or in any form or format, which requires 

protection due to the risk of harm that could result from 

inadvertent or deliberate disclosure, alteration, or destruction of 

the information. The term includes information whose improper use or 

disclosure could adversely affect the ability of an agency to 

accomplish its mission, proprietary information, records about 

individuals requiring protection under various confidentiality    
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provisions such as the Privacy Act and the HIPAA Privacy rule, 

and information that can be withheld under the Freedom of 

Information Act.  Examples of VA sensitive information include the 

following: individually-  identifiable medical, benefits, and 

personnel information; financial,  budgetary, research, quality 

assurance; confidential commercial, critical  infrastructure, 

investigatory, and law enforcement information; information  that is 

confidential and privileged in litigation such as information      

protected by the deliberative process privilege, attorney work-

product  privilege, and the attorney client privilege; and other 

information which, if released, could result in violation of law or 

harm or unfairness to any  individual or group, or could adversely 

affect the national interest or the conduct of federal programs. 

2. The General Contractor is responsible for safekeeping of project 

manual and other project information.  This information shall be 

shared only with those with a specific need to accomplish the 

project. 

3. Certain documents, sketches, videos or photographs and drawings may 

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  

Secure such information in separate containers and limit the access 

to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

4. These security documents shall not be removed or transmitted from 

the project site without the written approval of Contracting 

Officer. 

5. All paper waste or electronic media such as CD’s and diskettes shall 

be shredded and destroyed. 

6. Notify Contracting Officer and Site Security Officer immediately 

when there is a loss or compromise of “sensitive information”. 

7. All electronic information shall be stored in specified location 

following VA standards and procedures using an Engineering Document 

Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both 

scanned and electronic shall be performed and tracked through the 

EDMS system. 

b. “Sensitive information” including drawings and other documents 

may be attached to e-mail provided all VA encryption procedures 

are followed. 

E. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 

entering the site and such request shall be submitted 24 hours 

before the date and time of access. Access shall be restricted to 

picking up and dropping off materials and supplies. 

2. Separate permits shall be issued for General Contractor and its 

employees for parking in designated areas only. 

 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2009.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2010..............Standard for Portable Fire Extinguishers 

30-2008..............Flammable and Combustible Liquids Code 

51B-2009.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 
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70-2011..............National Electrical Code 

241-2009.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in 
accordance with 29 CFR 1926. Prior to start of work, prepare a plan 

detailing project-specific fire safety measures, including periodic 

status reports, and submits to COTR for review for compliance with 

contract requirements.  Prior to any worker for the contractor or 

subcontractors beginning work, they shall undergo a safety briefing 

provided by the general contractor’s competent person per OSHA 

requirements. This briefing shall include information on the 

construction limits, VAMC safety guidelines, means of egress, break 

areas, work hours, locations of restrooms, and use of VAMC equipment. 

Documentation shall be provided to the COTR that individuals have 

undergone contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in 

accordance with NFPA 241. For small facilities with less than 6 m (20 

feet) exposing overall length, separate by 3m (10 feet). 

E. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

F. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with 

COTR. 

G. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

COTR. 

H. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10.  

I. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

J. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections. Provide fire watch 

for impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article 1.5, OPERATIONS AND STORAGE 

AREAS, and coordinate with COTR.  All existing or temporary fire 

protection systems (fire alarms, sprinklers) located in construction 

areas shall be tested as coordinated with the medical center. 

Parameters for the testing and results of any tests performed shall be 

recorded by the medical center and copies provided to the COTR. 

K. Smoke Detectors: Prevent accidental operation. Remove temporary covers 

at end of work operations each day. Coordinate with COTR. 

L. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to COTR. 

M. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

N. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 
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O. Perform other construction, alteration and demolition operations in 

accordance with 29 CFR 1926. 

P. If required, submit documentation to the COTR that personnel have been 

trained in the fire safety aspects of working in areas with impaired 

structural or compartmentalization features. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by 

the Contracting Officer. The Contractor shall hold and save the 

Government, its officers and agents, free and harmless from liability 

of any nature occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 

may be erected by the Contractor only with the approval of the 

Contracting Officer and shall be built with labor and materials 

furnished by the Contractor without expense to the Government. The 

temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the Contracting 

Officer, the buildings and utilities may be abandoned and need not be 

removed.  

C. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temporary roadways 

constructed by the Contractor when and as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 

local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The 

Contractor shall repair or pay for the repair of any damaged curbs, 

sidewalks, or roads.  

D. Working space and space available for storing materials shall be as 

determined by the COTR. 

E. Workmen are subject to rules of Medical Center applicable to their 

conduct.  

F. Execute work so as to interfere as little as possible with normal 

functioning of Medical Center as a whole, including operations of 

utility services, fire protection systems and any existing equipment, 

and with work being done by others. Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not 

permitted in buildings that are occupied, during construction, jointly 

by patients or medical personnel, and Contractor's personnel, except as 

permitted by COTR where required by limited working space.  

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs in quantities sufficient for not more than two work 

days. Provide unobstructed access to  Medical Center areas required 

to remain in operation.  

3. Where access by Medical Center personnel to vacated portions of 

buildings is not required, storage of Contractor's materials and 

equipment will be permitted subject to fire and safety requirements. 

  4. Utilities Services: Where necessary to cut existing pipes, 

electrical wires, conduits, cables, of utility services, or of fire 

protection systems or communications systems (except telephone), they 

shall be cut where directed by COTR. All such actions shall be 

coordinated with the Utility Company involved whenever it is required 

that a connection fee be paid to a public utility provider for new 

permanent service to the construction project, for such items as water, 
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sewer, electricity, gas or steam, payment of such fee shall be the 

responsibility of the Government and not the Contractor.  

 

G. Phasing: To insure such executions, Contractor shall furnish the COTR 

with a schedule of approximate dates on which the Contractor intends to 

accomplish work in each specific area of site, building or portion 

thereof. In addition, Contractor shall notify the COTR two weeks in 

advance of the proposed date of starting work in each specific area of 

site, building or portion thereof. Arrange such dates to insure 

accomplishment of this work in successive phases mutually agreeable to 

COTR and Contractor. 

 

H. Buildings will be occupied during performance of work.  

  1. Contractor shall take all measures and provide all material 

necessary for protecting existing equipment and property in affected 

areas of construction against dust and debris, so that equipment and 

affected areas to be used in the Medical Centers operations will not 

be hindered. Contractor shall permit access to Department of 

Veterans Affairs personnel and patients through other construction 

areas which serve as routes of access to such affected areas and 

equipment. Coordinate alteration work in areas occupied by 

Department of Veterans Affairs so that Medical Center operations 

will continue during the construction period.  

2. Immediate areas of alterations will be vacated only when no                                                                                                   

alternative means of performing work in the space is possible, such 

as alteration of workday hours or weekend work. 

 

 

I. Utilities Services: Maintain existing utility services for Medical 

Center at all times. Provide temporary facilities, labor, materials, 

equipment, connections, and utilities to assure uninterrupted services. 

Where necessary to cut existing water, steam, gases, sewer or air 

pipes, or conduits, wires, cables of utility services or of fire 

protection systems and communications systems (including telephone), 

they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by COTR.  

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be 

interrupted without prior approval of COTR. Electrical work shall be 

accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any 

energized circuits or equipment shall not commence without the 

COTR’s prior knowledge and written approval. Refer to specification 

Sections 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS for 

additional requirements. 

2. Contractor shall submit a request to interrupt any such services to 

COTR, in writing, 48 hours in advance of proposed interruption. 

Request shall state reason, date, exact time of, and approximate 

duration of such interruption.  

3. Contractor will be advised (in writing) of approval of request, or 

of which other date and/or time such interruption will cause least 

inconvenience to operations of Medical Center. Interruption time 

approved by Medical Center may occur at other than Contractor's 

normal working hours.  

4. Major interruptions of any system must be requested, in writing, at 

least 15 calendar days prior to the desired time and shall be 

performed as directed by the COTR.  



 

Page 17 of 69 
 

5. In case of a contract construction emergency, service will be 

interrupted on approval of COTR. Such approval will be confirmed in 

writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government 

and not the Contractor.  

J. Abandoned Lines: All service lines such as wires, cables, conduits, 

ducts, pipes and the like, and their hangers or supports, which are to 

be abandoned but are not required to be entirely removed, shall be 

sealed, capped or plugged. The lines shall not be capped in finished 

areas, but shall be removed and sealed, capped or plugged in ceilings, 

within furred spaces, in unfinished areas, or within walls or 

partitions; so that they are completely behind the finished surfaces.  

K. Coordinate the work for this contract with other construction 

operations as directed by COTR.  

 

1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a 

thorough survey with the COTR of areas in which alterations occur and 

areas which are anticipated routes of access, and furnish a report, 

signed by the Contractor to the Contracting Officer. This report shall 

list by rooms and spaces: 

1. The existence and conditions of items such as plumbing fixtures and 

 accessories, electrical fixtures, equipment, venetian blinds, 

 shades, required by drawings to be either reused or relocated, 

 or both. 

2. Shall designate areas for working space, materials storage and 

routes of access to areas within buildings where alterations occur 

and which have been agreed upon by Contractor and COTR.  

 

B. Re-Survey: Thirty calendar days before expected partial or final 

inspection date, the Contractor and COTR together shall make a thorough 

re-survey of the areas of buildings involved. They shall furnish a 

report on conditions then existing, of resilient flooring, doors, 

windows, walls and other surfaces as compared with conditions of same 

as noted in first condition survey report. Re-survey report shall also 

list any damage caused by Contractor to such flooring and other 

surfaces, despite protection measures; and, will form basis for 

determining extent of repair work required of Contractor to restore 

damage caused by Contractor's workmen in executing work of this 

contract.  

 

C. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be 

protected against water infiltration. In case of leaks, they shall 

be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of existing 

structures and grounds where work is to be done, materials handled 

and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all times, from 

damage, dust and weather inclemency. Wherever work is performed, 

floor surfaces that are to remain in place shall be adequately 

protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed.  
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1.8 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Infection Control Risk Assessment 

(ICRA) team. ICRA Group may monitor dust in the vicinity of the 

construction work and require the Contractor to take corrective action 

immediately if the safe levels are exceeded. 

B. In general, following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  

1. Dampen debris to keep down dust and provide temporary construction 

partitions in existing structures where directed by COTR. Contractor 

shall blank off ducts and diffusers to prevent circulation of dust 

into occupied areas during construction. 

 

2. Do not perform dust producing tasks within occupied areas without 

the approval of the COTR. For construction in any areas that will 

remain jointly occupied by the medical Center and Contractor’s 

workers, the Contractor shall: 

 

a. Provide dust proof temporary drywall construction barriers to 

completely separate construction from the operational areas of 

the hospital in order to contain dirt debris and dust. Barriers 

shall be sealed and made presentable on hospital occupied side. 

Install a self-closing rated door in a metal frame, commensurate 

with the partition, to allow worker access. Maintain negative air 

at all times. A fire retardant polystyrene, 6-mil thick or 

greater plastic barrier meeting local fire codes may be used 

where dust control is the only hazard, and an agreement is 

reached with the COTR and Medical Center ICRA Team. 

 

b. HEPA filtration is required where the exhaust dust may reenter 

the breathing zone.  Contractor shall verify that construction 

exhaust to exterior is not reintroduced to the medical center 

through intake vents, or building openings. Install HEPA (High 

Efficiency Particulate Accumulator) filter vacuum system rated at 

95% capture of 0.3 microns including pollen, mold spores and dust 

particles. Insure continuous negative air pressures occurring 

within the work area. HEPA filters should have ASHRAE 85 or other 

prefilter to extend the useful life of the HEPA. Provide both 

primary and secondary filtrations units. Exhaust hoses shall be 

heavy duty, flexible steel reinforced and exhausted so that dust 

is not reintroduced to the medical center. 

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm 

(24” x 36”), shall be used at all interior transitions from the 

construction area to occupied medical center area. These mats 

shall be changed as often as required to maintain clean work 

areas directly outside construction area at all times. 

d. Vacuum and wet mop all transition areas from construction to the 

occupied medical center at the end of each workday. Vacuum shall 

utilize HEPA filtration. Maintain surrounding area frequently. 

Remove debris as they are created. Transport these outside the 

construction area in containers with tightly fitting lids. 

e. The contractor shall not haul debris through patient-care areas 

without prior approval of the COTR and the Medical Center. When, 

approved, debris shall be hauled in enclosed dust proof 

containers or wrapped in plastic and sealed with duct tape. No 

sharp objects should be allowed to cut through the plastic. Wipe 

down the exterior of the containers with a damp rag to remove 

dust. All equipment, tools, material, transported through 
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occupied areas shall be made free from dust and moisture by 

vacuuming and wipe down.  

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling 

tile prior to replacement. Any ceiling access panels opened for 

investigation beyond sealed areas shall be sealed immediately 

when unattended. 

g. There shall be no standing water during construction. This 

includes water in equipment drip pans and open containers within 

the construction areas. All accidental spills must be cleaned up 

and dried within 12 hours. Remove and dispose of porous materials 

that remain damp for more than 72 hours. 

h. At completion, remove construction barriers and ceiling 
protection carefully, outside of normal work hours. Vacuum and 

clean all surfaces free of dust after the removal. 

C. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in 

or free standing), partitions, flooring, . 

3. All new air ducts shall be cleaned prior to final inspection. 

 

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows:  

1. Items not reserved shall become property of the Contractor and be 

removed by Contractor from Medical Center. 

2. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government. When rooms and spaces are vacated by 

the Department of Veterans Affairs during the alteration period, 

such items which are NOT required by specifications to be either 

relocated or reused will be removed by the Government in advance of 

work to avoid interfering with Contractor's operation.  

 

1.10 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 

do not cut, alter or remove any structural work, and do not disturb any 

ducts, plumbing, steam, gas, or electric work without approval of the 

COTR. Existing work to be altered or extended and that is found to be 

defective in any way, shall be reported to the COTR before it is 

disturbed. Materials and workmanship used in restoring work, shall 

conform in type and quality to that of original existing construction, 

except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, .) disturbed or removed 

as a result of performing required new work, shall be patched, 

repaired, reinstalled, or replaced with new work, and refinished and 

left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to 

existing piping and conduits, wires, cables, ., of utility services or 

of fire protection systems and communications systems (including 



 

Page 20 of 69 
 

telephone) which are indicated on reference drawings and which are not 

scheduled for discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on reference 

drawings or locations of which are unknown will be covered by 

adjustment to contract time and price in accordance with clause 

entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) or "DIFFERING 

SITE CONDITIONS" (FAR 52.236-2).  

 

1.11 LAYOUT OF WORK  

A. The Contractor shall lay out the work from Government established base 

lines and bench marks and shall be responsible for all measurements in 

connection with the layout. The Contractor shall furnish, at 

Contractor's own expense, all stakes, templates, platforms, equipment, 

tools, materials, and labor required to lay out any part of the work. 

The Contractor shall be responsible for executing the work to the lines 

and grades that may be established or indicated by the Contracting 

Officer. The Contractor shall also be responsible for maintaining and 

preserving all stakes and other marks established by the Contracting 

Officer until authorized to remove them. If such marks are destroyed by 

the Contractor or through Contractor's negligence before their removal 

is authorized, the Contracting Officer may replace them and deduct the 

expense of the replacement from any amounts due or to become due to the 

Contractor.  

 

1.12 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which shall be kept current during construction of the project, to 

include all contract changes, modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be 

made available for the COTR’s review, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-built 

drawings to the COTR within 15 calendar days after each completed phase 

and after the acceptance of the project by the COTR. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

 

1.13 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on Medical 

Center  property and, when authorized by the COTR, such temporary roads 

which are necessary in the performance of contract work. Temporary 

roads shall be constructed by the Contractor at Contractor's expense. 

When necessary to cross curbing, sidewalks, or similar construction, 

they must be protected by well constructed bridges. 

C. When certain buildings (or parts of certain buildings) are required to 

be completed in advance of general date of completion, all roads 

leading thereto must be completed and available for use at time set for 

completion of such buildings or parts thereof.  

 

1.14 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  

A. Use of new installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power will be permitted subject 

to compliance with the following provisions:  

1. Permission to use each unit or system must be given by COTR. If the 

equipment is not installed and maintained in accordance with the 

following provisions, the COTR will withdraw permission for use of 

the equipment.  
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2. Electrical installations used by the equipment shall be completed in 

accordance with the specifications to prevent damage to the 

equipment and the electrical systems, i.e. transformers, relays, 

circuit breakers, fuses, conductors, motor controllers and their 

overload elements shall be properly sized, coordinated and adjusted. 

Voltage supplied to each item of equipment shall be verified to be 

correct and it shall be determined that motors are not overloaded. 

The electrical equipment shall be thoroughly cleaned before using it 

and again immediately before final inspection including vacuum 

cleaning and wiping clean interior and exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. 

Vibrations must be eliminated.  

4. Automatic temperature control systems for preheat coils shall 

function properly and all safety controls shall function to prevent 

coil freeze up damage.  

5. The air filtering system utilized shall be that which is designed 

for the system when complete, and all filter elements shall be 

replaced at completion of construction and prior to testing and 

balancing of system. 

6. All components of heat production and distribution system, metering 

equipment, condensate returns, and other auxiliary facilities used 

in temporary service shall be cleaned prior to use; maintained to 

prevent corrosion internally and externally during use; and cleaned, 

maintained and inspected prior to acceptance by the Government. 

Boilers, pumps, feed water heaters and auxiliary equipment must be 

operated as a complete system and be fully maintained by operating 

personnel. Boiler water must be given complete and continuous 

chemical treatment.  

B. Prior to final inspection, the equipment or parts used which show wear 

and tear beyond normal, shall be replaced with identical replacements, 

at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements of the mechanical and 

electrical specifications sections.  

 

1.15 TEMPORARY USE OF EXISTING ELEVATORS  

  A. Use of existing elevators for handling building materials and 

Contractor's personnel will be permitted subject to following 

provisions:  

1. Contractor makes all arrangements with the COTR for use of 

elevators. The COTR will ascertain that elevators are in proper 

condition. Contractor may use specified elevators for special 

nonrecurring time intervals when permission is granted. Personnel 

for operating elevators will not be provided by the Department of 

Veterans Affairs.  

2. Contractor covers and provides maximum protection of following 

elevator components:  

a. Entrance jambs, heads soffits and threshold plates.  

b. Entrance columns, canopy, return panels and inside surfaces of 

car enclosure walls.  

c. Finish flooring.  

3. Government will accept hoisting ropes of elevator and rope of each 

speed governor if they are worn under normal operation. However, if 

these ropes are damaged by action of foreign matter such as sand, 

lime, grit, stones,during temporary use, they shall be removed and 

replaced by new hoisting ropes.  

4. If brake lining of elevators are excessively worn or damaged during 

temporary use, they shall be removed and replaced by new brake 

lining.  
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5. All parts of main controller, starter, relay panel, selector, worn 

or damaged during temporary use shall be removed and replaced with 

new parts, if recommended by elevator inspector after elevator is 

released by Contractor.  

6. Place elevator in condition equal, less normal wear, to that 

existing at time it was placed in service of Contractor as approved 

by Contracting Officer.  

 

1.16 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract. The amount to be paid by the Contractor for 

chargeable electrical services shall be the prevailing rates charged to 

the Government. The Contractor shall carefully conserve any utilities 

furnished without charge.  

B. The Contractor, at Contractor's expense and in a workmanlike manner 

satisfactory to the Contracting Officer, shall install and maintain all 

necessary temporary connections and distribution lines, and all meters 

required to measure the amount of electricity used for the purpose of 

determining charges. Before final acceptance of the work by the 

Government, the Contractor shall remove all the temporary connections, 

distribution lines, meters, and associated paraphernalia.  

 

1.17 TESTS  

A. Pre-test mechanical and electrical equipment and systems and make 

corrections required for proper operation of such systems before 

requesting final tests. Final test will not be conducted unless 

pre-tested.  

B. Conduct final tests required in various sections of specifications in 

presence of an authorized representative of the Contracting Officer. 

Contractor shall furnish all labor, materials, equipment, instruments, 

and forms, to conduct and record such tests.  

C. Mechanical and electrical systems shall be balanced, controlled and 

coordinated. A system is defined as the entire complex which must be 

coordinated to work together during normal operation to produce results 

for which the system is designed. For example, air conditioning supply 

air is only one part of entire system which provides comfort conditions 

for a building. Other related components are return air, exhaust air, 

steam, chilled water, refrigerant, hot water, controls and electricity, 

. Another example of a complex which involves several components of 

different disciplines is a boiler installation. Efficient and 

acceptable boiler operation depends upon the coordination and proper 

operation of fuel, combustion air, controls, steam, feedwater, 

condensate and other related components.  

D. All related components as defined above shall be functioning when any 

system component is tested. Tests shall be completed within a 

reasonably short period of time during which operating and 

environmental conditions remain reasonably constant.  

E. Individual test result of any component, where required, will only be 

accepted when submitted with the test results of related components and 

of the entire system.  

1.18 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals and verbal 

instructions when required by the various sections of the 

specifications and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals (four copies each) for each 

separate piece of equipment shall be delivered to the COTR coincidental 

with the delivery of the equipment to the job site. Manuals shall be 
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complete, detailed guides for the maintenance and operation of 

equipment. They shall include complete information necessary for 

starting, adjusting, maintaining in continuous operation for long 

periods of time and dismantling and reassembling of the complete units 

and sub-assembly components. Manuals shall include an index covering 

all component parts clearly cross-referenced to diagrams and 

illustrations. Illustrations shall include "exploded" views showing and 

identifying each separate item. Emphasis shall be placed on the use of 

special tools and instruments. The function of each piece of equipment, 

component, accessory and control shall be clearly and thoroughly 

explained. All necessary precautions for the operation of the equipment 

and the reason for each precaution shall be clearly set forth. Manuals 

must reference the exact model, style and size of the piece of 

equipment and system being furnished. Manuals referencing equipment 

similar to but of a different model, style, and size than that 

furnished will not be accepted.  

C. Instructions: Contractor shall provide qualified, factory-trained 

manufacturers' representatives to give detailed instructions to 

assigned Department of Veterans Affairs personnel in the operation and 

complete maintenance for each piece of equipment. All such training 

will be at the job site. These requirements are more specifically 

detailed in the various technical sections. Instructions for different 

items of equipment that are component parts of a complete system, shall 

be given in an integrated, progressive manner. All instructors for 

every piece of component equipment in a system shall be available until 

instructions for all items included in the system have been completed. 

This is to assure proper instruction in the operation of inter-related 

systems. All instruction periods shall be at such times as scheduled by 

the COTR and shall be considered concluded only when the COTR is 

satisfied in regard to complete and thorough coverage. The Department 

of Veterans Affairs reserves the right to request the removal of, and 

substitution for, any instructor who, in the opinion of the COTR, does 

not demonstrate sufficient qualifications in accordance with 

requirements for instructors above.  

 

1.19 RELOCATED EQUIPMENT  

A. Contractor shall disconnect, dismantle as necessary, remove and 

reinstall in new location, all existing equipment to be relocated by 

the Contractor.  

B. Perform relocation of such equipment or items at such times and in such 

a manner as directed by the COTR.  

C. Suitably cap existing service lines, such as steam, condensate return, 

water, drain, gas, air, vacuum and/or electrical, whenever such lines 

are disconnected from equipment to be relocated. Remove abandoned lines 

in finished areas and cap as specified herein before under paragraph 

"Abandoned Lines".  

D. Provide all mechanical and electrical service connections, fittings, 

fastenings and any other materials necessary for assembly and 

installation of relocated equipment; and leave such equipment in proper 

operating condition.  

E. All service lines such as noted above for relocated equipment shall be 

in place at point of relocation ready for use before any existing 

equipment is disconnected. Make relocated existing equipment ready for 

operation or use immediately after reinstallation.  

 

1.20 SAFETY SIGN  

A. Provide a Safety Sign where directed by COTR. Face of sign shall be 19 

mm (3/4 inch) thick exterior grade plywood. Provide two 100 mm by 100 
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mm (four by four inch) posts extending full height of sign and 900 mm 

(three feet) into ground. Set bottom of sign level at 1200 mm (four 

feet) above ground.  

B. Paint all surfaces of Safety Sign and posts with one prime coat and two 

coats of white gloss paint. Letters and design shall be painted with 

gloss paint of colors noted.  

C. Maintain sign and remove it when directed by COTR.  

 

1.21 SPECIAL NOTES 

 
 Parking at the Roudebush VA Medical Center is extremely limited. All 

 Contractor and sub contractor personnel should arrange to park off-site 

 and utilize ride-sharing or shuttle bus services. Shuttle buses operate 

 regularly between two satellite lots operated by the VA, and may be 

 used by Contractor and sub contractor employees, provided permission is 

 authorized by Police Services and COTR. All VA regulations must be 

 observed for any personnel using VA parking areas. 
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SECTION 01 33 23 

 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 

1.1 Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 

and, SPECIAL NOTES in GENERAL CONDITIONS. 

1.2 For the purposes of this contract, samples, test reports, certificates, 

and manufacturers' literature and data shall also be subject to the 

previously referenced requirements. The following text refers to all 

items collectively as SUBMITTALS. 

1.3 Submit for approval, all of the items specifically mentioned under the 

separate sections of the specification, with information sufficient to 

evidence full compliance with contract requirements. Materials, 

fabricated articles and the like to be installed in permanent work shall 

equal those of approved submittals. After an item has been approved, no 

change in brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by 

Contracting Officer, that manufacturer cannot make scheduled delivery 

of approved item or; 

B. Item delivered has been rejected and substitution of a suitable item 

is an urgent necessity or; 

C. Other conditions become apparent which indicates approval of such 

substitute item to be in best interest of the Government. 

1.4 Forward submittals in sufficient time to permit proper consideration and 

approval action by Government. Allow sufficient time for submission to 

assure adequate lead time for procurement of contract - required items. 

Delays attributable to untimely and rejected submittals (including any 

laboratory samples to be tested) will not serve as a basis for extending 

contract time for completion. 

1.5 Submittals will be reviewed for compliance with contract requirements by 

COTR, and action thereon will be taken by COTR on behalf of the 

Contracting Officer. 

1.6 Upon receipt of submittals, COTR will assign a file number thereto. 

Contractor, in any subsequent correspondence, shall refer to this file 

and identification number to expedite replies relative to previously 

approved or disapproved submittals. 

1.7 The Government reserves the right to require additional submittals, 

whether or not particularly mentioned in this contract. If additional 

submittals beyond those required by the contract are furnished pursuant 

to request therefore by Contracting Officer, Prior to providing any 

additional submittals, a request for proposal will be forwarded to the 

Contractor by the Contracting Officer and a modification to the contract 

issued after successful negotiations of a mutually agreeable price. No 

equitable adjustment in price will be allowed if the contractor proceeds 

without written authorization by the Contracting Officer in the form of a 

fully executed contract modification   

1.8 Schedules called for in specifications and shown on shop drawings shall 

be submitted for use and information of Department of Veterans Affairs. 

However, the Contractor shall assume responsibility for coordinating and 

verifying schedules. The Contracting Officer and COTR assumes no 

responsibility for checking schedules or layout drawings for exact sizes, 
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exact numbers and detailed positioning of items. 

 

1.9 Submittals must be submitted by Contractor only and can be shipped 

prepaid or submitted by email. Contracting Officer assumes no 

responsibility for checking quantities or exact numbers included in such 

submittals.  

A. Submit samples in single units unless otherwise specified. Submit shop 

drawings, schedules, manufacturers' literature and data, and 

certificates in quadruplicate, except where a greater number is 

specified. 

B. Submittals will receive consideration only when covered by a 

transmittal letter signed by Contractor. Letter shall be sent via 

first class and shall contain the list of items, name of Medical 

Center, name of Contractor, contract number, applicable specification 

paragraph numbers, applicable drawing numbers (and other information 

required for exact identification of location for each item), 

manufacturer and brand, ASTM or Federal Specification Number (if any) 

and such additional information as may be required by specifications 

for particular item being furnished. In addition, catalogs shall be 

marked to indicate specific items submitted for approval. 

1. A copy of letter must be enclosed with items, and any items 

received without identification letter will be considered 

"unclaimed goods" and held for a limited time only. 

2. Each sample, certificate, manufacturers' literature and data shall 

be labeled to indicate the name and location of the Medical Center, 

name of Contractor, manufacturer, brand, contract number and ASTM 

or Federal Specification Number as applicable and location(s) on 

project. 

3. Required certificates shall be signed by an authorized 

representative of manufacturer or supplier of material, and by 

Contractor.  

4.        Submission by emailing shall be also acceptable. 

C. In addition to complying with the applicable requirements specified in 

preceding Article 1.9, samples which are required to have Laboratory 

Tests (those preceded by symbol "LT" under the separate sections of 

the specification shall be tested, at the expense of Contractor, in a 

commercial laboratory approved by Contracting Officer. 

1. Laboratory shall furnish Contracting Officer with a certificate 

stating that it is fully equipped and qualified to perform intended 

work, is fully acquainted with specification requirements and 

intended use of materials and is an independent establishment in no 

way connected with organization of Contractor or with manufacturer 

or supplier of materials to be tested. 

2. Certificates shall also set forth a list of comparable projects for 

which the laboratory has performed similar functions during past 

three years. 

3. Samples and laboratory tests shall be sent directly to an approved 

commercial testing laboratory. 

4. Contractor shall send a copy of transmittal letter to both COTR 

with submission of material to a commercial testing laboratory. 

5. Contractor shall forward a copy of transmittal letter to COTR 

simultaneously with submission to a commercial testing laboratory. 

6. Laboratory test reports shall be sent directly to COTR for 

appropriate action. 

7. Laboratory reports shall list contract specification test 

requirements and a comparative list of the laboratory test results. 
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When tests show that the material meets specification requirements, 

the laboratory shall so certify on test report. 

8. Laboratory test reports shall also include a recommendation for 

approval or disapproval of tested item. 

D. If submittal samples have been disapproved, resubmit new samples 

within 7 calendar days after receipt of notification of disapproval.  

Such new samples shall be marked "Resubmitted Sample" in addition to 

containing other previously specified information required on label 

and in transmittal letter. 

E. Approved samples will be kept on file by the COTR at the site until 

completion of contract, at which time such samples will be delivered 

to Contractor as Contractor's property. Where noted in technical 

sections of specifications, approved samples in good condition may be 

used in their proper locations in contract work. At completion of 

contract, samples that are not approved will be returned to Contractor 

only upon request and at Contractor's expense. Such request should be 

made prior to completion of the contract. Disapproved samples that are 

not requested for return by Contractor will be discarded after 

completion of contract. 

F. Submittal drawings (shop, erection or setting drawings) and schedules, 

required for work of various trades, shall be checked before 

submission by technically qualified employees of Contractor for 

accuracy, completeness and compliance with contract requirements. 

These drawings and schedules shall be stamped and signed by Contractor 

certifying to such check. 

1. For each drawing required, submit one legible photographic paper or 

vellum reproducible. 

2. Reproducible shall be full size. 

3. Each drawing shall have marked thereon, proper descriptive title, 

including Medical Center location, project number, manufacturer's 

number, reference to contract drawing number, detail Section 

Number, and Specification Section Number. 

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on 

each drawing to accommodate approval or disapproval stamp. 

5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for 

shipment. 

6. One reproducible print of approved or disapproved shop drawings 

will be forwarded to Contractor. 

7. When work is directly related and involves more than one trade, 

shop drawings shall be submitted to Architect-Engineer under one 

cover. 

 

1.10 Samples, shop drawings, test reports, certificates and manufacturers' 

literature and data, shall be submitted for approval by mail or by 

emailing to  

 

Timothy Flynn, COR 

Engineering (Building 5) 

Roudebush VA Medical Center 

1481 West 10th Street 

Indianapolis, IN 46202 

Email:  Timothy.Flynn@va.gov 

Telephone: 317-988-4521 
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SECTION 23 05 11 

 

COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION 

PART 1 - GENERAL  

1.1 DESCRIPTION  

A. The requirements of this Section apply to all sections of Division 23.  

B. Definitions: 

1. Exposed: Piping, ductwork, and equipment exposed to view in 

finished rooms.  

2. COTR: Contracting Officer’s Technical Representative. 

1.2 RELATED WORK  

A. Section 01 00 00, GENERAL REQUIREMENTS. 

1.3 QUALITY ASSURANCE  

A. Mechanical, electrical and associated systems shall be safe, reliable, 

efficient, durable, easily and safely operable and maintainable, 

easily and safely accessible, and in compliance with applicable codes 

as specified. The systems shall be comprised of high quality 

institutional-class and industrial-class products of manufacturers 

that are experienced specialists in the required product lines. All 

construction firms and personnel shall be experienced and qualified 

specialists in industrial and institutional HVAC or steam boiler plant 

construction, as applicable.  

B. Products Criteria: 

1. Standard Products: Material and equipment shall be the standard 

products of a manufacturer regularly engaged in the manufacture of 

the products for at least 3 years. The design, model and size of 

each item shall have been in satisfactory and efficient operation 

on at least three installations for approximately three years. 

However, digital electronics devices, software and systems such as 

controls, instruments, computer work station, shall be the current 

generation of technology and basic design that has a proven 

satisfactory service record of at least three years. See other 

specification sections for any exceptions. 

2. All items furnished shall be free from defects that would adversely 

affect the performance, maintainability and appearance of 

individual components and overall assembly. 

3. Conform to codes and standards as required by the specifications. 

Conform to local codes, if required by local authorities such as 

the natural gas supplier, if the local codes are more stringent 

then those specified. Refer any conflicts to the Contracting 

Officers Technical Representative (COTR). 

4. Multiple Units: When two or more units of materials or equipment of 

the same type or class are required, these units shall be products 

of one manufacturer. 

5. Assembled Units: Manufacturers of equipment assemblies, which use 

components made by others, assume complete responsibility for the 

final assembled product. 

6. Nameplates: Nameplate bearing manufacturer's name or identifiable 

trademark shall be securely affixed in a conspicuous place on 

equipment, or name or trademark cast integrally with equipment, 

stamped or otherwise permanently marked on each item of equipment. 

7. Asbestos products or equipment or materials containing asbestos 
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shall not be used. 

E. Execution (Installation, Construction) Quality: 

1. Apply and install all items in accordance with manufacturer's 

written instructions. Refer conflicts between the manufacturer's 

instructions and the specifications to the COTR for resolution. 

Provide written hard copies or computer files of manufacturer’s 

installation instructions to the COTR at least two weeks prior to 

commencing installation of any item. Installation of the item will 

not be allowed to proceed until the recommendations are received. 

Failure to furnish these recommendations is a cause for rejection 

of the material. 

2. All items that require access, such as for operating, cleaning, 

servicing, maintenance, and calibration, shall be easily and safely 

accessible by persons standing at floor level, or standing on 

permanent platforms, without the use of portable ladders. Examples 

of these items include all types of valves, filters and strainers, 

transmitters, control devices.  Prior to commencing installation 

work, refer conflicts between this requirement and project 

specifications to the COTR for resolution.   

1.4 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES, and with requirements in the individual 

specification sections.  

B. Contractor shall make all necessary field measurements and 

investigations to assure that the equipment and assemblies will meet 

contract requirements. 

C. If equipment is submitted which differs in arrangement from that 

shown, provide drawings that show the rearrangement of all associated 

systems. Approval will be given only if all features of the equipment 

and associated systems, including accessibility, are equivalent to 

that required by the contract. 

D. Prior to submitting shop drawings for approval, contractor shall 

certify in writing that manufacturers of all major items of equipment 

have each reviewed drawings and specifications, and have jointly 

coordinated and properly integrated their equipment and controls to 

provide a complete and efficient installation. 

E. Upon request by Government, provide lists of previous installations 

for selected items of equipment.  Include contact persons who will 

serve as references, with telephone numbers and e-mail addresses. 

F. Submittals and shop drawings for interdependent items, containing 

applicable descriptive information, shall be furnished together and 

complete in a group. Coordinate and properly integrate materials and 

equipment in each group to provide a completely compatible and 

efficient installation. Final review and approvals will be made only 

by groups. 

G. Samples: Samples will not be required, except for insulation or where 

materials offered differ from specification requirements. Samples 

shall be accompanied by full description of characteristics different 

from specification. The Government, at the Government’s expense, will 

perform evaluation and testing if necessary. The Contractor may submit 

samples of additional material at the Contractor's option; however, if 

additional samples of materials are submitted later, pursuant to 

Government request, adjustment in contract price and time will be made 
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as provided under Article 1.7, Section 01 33 23, SHOP DRAWINGS, 

PRODUCT DATA, AND SAMPLES. 

H. Layout Drawings:  

1. Submit complete consolidated and coordinated layout drawings for 

all new systems, and for existing systems that are in the same 

areas.   

2. The drawings shall include plan views, elevations and sections of 

all systems and shall be on a scale of not less than 1:32 (3/8-inch 

equal to one foot). Clearly identify and dimension the proposed 

locations of the principal items of equipment. The drawings shall 

clearly show locations and adequate clearance for all equipment, 

piping, valves, control panels and other items. Show the access 

means for all items requiring access for operations and 

maintenance. Provide detailed layout drawings of all piping and 

duct systems. 

3. Do not install equipment foundations, equipment or piping until 

layout drawings have been approved.  

4. In addition, for HVAC systems, provide details of the following: 

a. Mechanical equipment rooms.  

b. Hangers, inserts, supports, and bracing.  

c. Pipe sleeves.  

d. Duct or equipment penetrations of floors, walls, ceilings, or 

roofs. 

I. Manufacturer's Literature and Data: Submit under the pertinent section 

rather than under this section.  

1. Submit belt drive with the driven equipment. Submit selection data 

for specific drives when requested by the COTR.  

2. Submit electric motor data and variable speed drive data with the 

driven equipment.  

3. Equipment and materials identification.  

4. Fire-stopping materials.  

5. Hangers, inserts, supports and bracing. Provide load calculations 

for variable spring and constant support hangers.   

6. Wall, floor, and ceiling plates.  

J. HVAC Maintenance Data and Operating Instructions:  

1. Maintenance and operating manuals in accordance with Section 01 00 

00, GENERAL REQUIREMENTS, Article 1.17, INSTRUCTIONS, for systems 

and equipment.  

2. Provide a listing of recommended replacement parts for keeping in 

stock supply, including sources of supply, for equipment. Include 

in the listing belts for equipment: Belt manufacturer, model 

number, size and style, and distinguished whether of multiple belt 

sets.  

K. Provide copies of approved HVAC equipment submittals to the Testing, 

Adjusting and Balancing Subcontractor.  

1.5 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.  

B. Air Conditioning and Refrigeration Institute (ARI):  

 430-99   Central Station Air-Handling Units  

C. American National Standard Institute (ANSI):  

 B31.1-2004  Power Piping  
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D. American Society of Mechanical Engineers (ASME):  

 Boiler and Pressure Vessel Code (BPVC):  

 Section I-2007  Power Boilers 

 Section IX-2007  Welding and Brazing Qualifications  

 Code for Pressure Piping: 

 B31.1-2004  Power Piping, with Amendments 

E. American Society for Testing and Materials (ASTM):  

 A36/A36M-05  Carbon Structural Steel 

 A575-96(2002)  Steel Bars, Carbon, Merchant Quality, M-Grades 

R    (2002) 

 E84-07   Standard Test Method for Burning 

Characteristics of    Building Materials  

 E119-07  Standard Test Method for Fire Tests of Building  

  Construction and Materials  

F. Manufacturers Standardization Society (MSS) of the Valve and Fittings 

Industry, Inc:  

 SP-58-2002  Pipe Hangers and Supports-Materials, Design and 

   Manufacture  

 SP 69-2003  Pipe Hangers and Supports-Selection and 

Application 

 SP 127-2001  Bracing for Piping Systems, Seismic – Wind –  

   Dynamic, Design, Selection, Application 

G. National Electrical Manufacturers Association (NEMA): 

 MG-1-2006  Motors and Generators 

H. National Fire Protection Association (NFPA):  

 31-06   Standard for Installation of Oil-Burning 

Equipment 

 70-08   National Electrical Code 

 85-07   Boiler and Combustion Systems Hazard Code 

 90A-02   Installation of Air Conditioning and 

Ventilating Systems  

 101-06   Life Safety Code  

1.6 DELIVERY, STORAGE AND HANDLING  

A. Protection of Equipment:  

1. Equipment and material placed on the job site shall remain in the 

custody of the Contractor until phased acceptance, whether or not 

the Government has reimbursed the Contractor for the equipment and 

material. The Contractor is solely responsible for the protection 

of such equipment and material against any damage. 

2. Place damaged equipment in first class, new operating condition; 

or, replace same as determined and directed by the COTR. Such 

repair or replacement shall be at no additional cost to the 

Government. 

3. Protect interiors of new equipment and piping systems against entry 

of foreign matter. Clean both inside and outside before painting or 

placing equipment in operation. 

4. Existing equipment and piping being worked on by the Contractor 

shall be under the custody and responsibility of the Contractor and 

shall be protected as required for new work. 

B. Cleanliness of Piping and Equipment Systems: 

1. Exercise care in storage and handling of equipment and piping 

material to be incorporated in the work. Remove debris arising from 

cutting, threading and welding of piping. 

2. Piping systems shall be flushed, blown or pigged as necessary to 
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deliver clean systems. 

3. Clean interior of all tanks prior to delivery for beneficial use by 

the Government. 

4. Boilers shall be left clean following final internal inspection by 

Government insurance representative or inspector. 

5. Contractor shall be fully responsible for all costs, damage, and 

delay arising from failure to provide clean systems. 

1.7 JOB CONDITIONS – WORK IN FUNCTIONING FACILITIES 

A. Existing Building Heating: In general, buildings affected by the Work 

are heated by steam generated at a campus central plant and 

distributed via underground piping to local mechanical spaces.  

Government employees will be continuously operating and managing all 

plant facilities, including temporary facilities, that serve the steam 

and condensate requirements of the buildings.  

B. Steam and Condensate Service Interruptions: Limited steam and 

condensate service interruptions, as required for interconnections of 

new and existing systems, will be permitted by the COTR during periods 

when the steam demands are not critical to the operation of the 

medical center. These non-critical periods are limited to between 8 pm 

and 5 am (Monday through Friday) during the non-heating season.  

Provide at least one week advance notice to the COTR.  

C. Scheduling and Phasing of Work: Comply with all requirements shown on 

drawings or specified.   All work scheduling shall be subject to 

review and approval of VA. 

D. Acceptance of Work for Government Operation: As new facilities are 

made available for operation and these facilities are of beneficial 

use to the Government, inspections will be made and tests will be 

performed. Based on the inspections, a list of contract deficiencies 

will be issued to the Contractor. After correction of deficiencies as 

necessary for beneficial use, the Contracting Officer will process 

necessary acceptance and the equipment will then be under the control 

and operation of Government personnel. 

E. Temporary Facilities: Refer to Article 3.2, TEMPORARY PIPING AND 

EQUIPMENT in this section. 

PART 2 - PRODUCTS  

2.1 FACTORY-ASSEMBLED PRODUCTS 

A. Provide maximum standardization of components to reduce spare part 

requirements. 

B. Manufacturers of equipment assemblies that include components made by 

others shall assume complete responsibility for final assembled unit. 

1. All components of an assembled unit need not be products of same 

manufacturer. 

2. Constituent parts that are alike shall be products of a single 

manufacturer. 

3. Components shall be compatible with each other and with the total 

assembly for intended service. 

4. Contractor shall guarantee performance of assemblies of components 

during the one year warranty period, and shall repair or replace 

elements of the assemblies as required to deliver specified 

performance of the complete assembly. 

C. Components of equipment shall bear manufacturer's name and trademark, 
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model number, serial number and performance data on a name plate 

securely affixed in a conspicuous place, or cast integral with, 

stamped or otherwise permanently marked upon the components of the 

equipment. 

D. Major items of equipment, which serve the same function, must be the 

same make and model. Exceptions will be permitted if performance 

requirements cannot be met. 

2.2 COMPATIBILITY OF RELATED EQUIPMENT  

A. Equipment and materials installed shall be compatible in all respects 

with other items being furnished and with existing items so that the 

result will be a complete and fully operational plant that conforms to 

contract requirements. 

2.3 LIFTING ATTACHMENTS  

A. Provide equipment with suitable lifting attachments to enable 

equipment to be lifted in its normal position. Lifting attachments 

shall withstand any handling conditions that might be encountered, 

without bending or distortion of shape, such as rapid lowering and 

braking of load. 

2.4 EQUIPMENT AND MATERIALS IDENTIFICATION  

A. Use symbols, nomenclature and equipment numbers specified, shown on 

the drawings and shown in the maintenance manuals.  

B. Use symbols, nomenclature and equipment numbers specified, shown on 

the drawings and shown in the maintenance manuals. In addition, 

provide bar code identification nameplate for all equipment which will 

allow the equipment identification code to be scanned into the system 

for maintenance and inventory tracking.  

C. Interior (Indoor) Equipment: Engraved nameplates, with letters not 

less than 48 mm (3/16-inch) high of brass with black-filled letters, 

or rigid black plastic with white letters permanently fastened to the 

equipment. Identify unit components such as coils, filters, and fans.  

D. Exterior (Outdoor) Equipment: Brass nameplates, with engraved black 

filled letters, not less than 48 mm (3/16-inch) high riveted or bolted 

to the equipment.  

E. Control Items: Label all temperature and humidity sensors, controllers 

and control dampers. Identify and label each item as they appear on 

the control diagrams.  

F. Valve Tags and Lists:  

1. Valve tags: Engraved black filled numbers and letters not less than 

13 mm (1/2-inch) high for number designation, and not less than 6.4 

mm(1/4-inch) for service designation on 19 gage 38 mm (1-1/2 

inches) round brass disc, attached with brass "S" hook or brass 

chain.  

2. Valve lists: Typed or printed plastic coated card(s), sized 216 

mm(8-1/2 inches) by 280 mm (11 inches) showing tag number, valve 

function and area of control, for each service or system. Punch 

sheets for a 3-ring notebook. 

3. Provide detailed plan for each floor of the building indicating the 

location and valve number for each valve. Identify location of each 

valve with a color coded thumb tack in ceiling. 

2.5 HVAC PIPE AND EQUIPMENT SUPPORTS AND RESTRAINTS  



 

Page 34 of 69 
 

A. Pipe Supports: Comply with MSS SP-58. Type Numbers specified refer to 

this standard. For selection and application comply with MSS SP-69.  

B. Attachment to Concrete Building Construction: 

1. Concrete insert: MSS SP-58, Type 18.  

2. Self-drilling expansion shields and machine bolt expansion anchors:  

Permitted in concrete not less than 102 mm (four inches) thick when 

approved by the COTR for each job condition. 

3. Power-driven fasteners: Permitted in existing concrete or masonry 

not less than 102 mm (four inches) thick when approved by the COTR 

for each job condition.  

C. Hanger Rods: Hot-rolled steel, ASTM A36 or A575 for allowable load 

listed in MSS SP-58. For piping, provide adjustment means for 

controlling level or slope. Types 13 or 15 turn-buckles shall provide 

38 mm (1-1/2 inches) minimum of adjustment and incorporate locknuts. 

All-thread rods are acceptable.  

D. Hangers Supporting Multiple Pipes (Trapeze Hangers): Galvanized, cold 

formed, lipped steel channel horizontal member, not less than 41 mm by 

41 mm (1-5/8 inches by 1-5/8 inches), 2.7 mm (No. 12 gage), designed 

to accept special spring held, hardened steel nuts. Not permitted for 

steam supply and condensate piping.  

1. Allowable hanger load: Manufacturers rating less 91kg (200 pounds).  

2. Guide individual pipes on the horizontal member of every other 

trapeze hanger with 6 mm (1/4-inch) U-bolt fabricated from steel 

rod. Provide Type 40 insulation shield, secured by two 13mm (1/2-

inch) galvanized steel bands, or preinsulated calcium silicate 

shield for insulated piping at each hanger.  

E. Supports for Piping Systems: 

1. Select hangers sized to encircle insulation on insulated piping. To 

protect insulation, provide Type 39 saddles for roller type 

supports or preinsulated calcium silicate shields. Provide Type 40 

insulation shield or preinsulated calcium silicate shield at all 

other types of supports and hangers including those for 

preinsulated piping. 

2. Piping Systems except High and Medium Pressure Steam (MSS SP-58):  

a. Standard clevis hanger: Type 1; provide locknut.  

b. Riser clamps: Type 8.  

c. Wall brackets: Types 31, 32 or 33.  

d. Roller supports: Type 41, 43, 44 and 46.  

e. Saddle support: Type 36, 37 or 38.  

f. Turnbuckle: Types 13 or 15. Preinsulate. 

g. U-bolt clamp: Type 24.  

h. Copper Tube:  

1) Hangers, clamps and other support material in contact with 

tubing shall be painted with copper colored epoxy paint, 

plastic coated or taped with non adhesive isolation tape to 

prevent electrolysis. 

2) For vertical runs use epoxy painted or plastic coated riser 

clamps. 

3) For supporting tube to strut: Provide epoxy painted pipe 

straps for copper tube or plastic inserted vibration 

isolation clamps. 

4) Insulated Lines: Provide pre-insulated calcium silicate 

shields sized for copper tube. 

i. Supports for plastic or glass piping: As recommended by the 

pipe manufacturer with black rubber tape extending one inch 

beyond steel support or clamp.  
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3. High and Medium Pressure Steam (MSS SP-58):  

a. Provide eye rod or Type 17 eye nut near the upper attachment.  

b. Piping 50 mm (2 inches) and larger: Type 43 roller hanger. For 

roller hangers requiring seismic bracing provide a Type 1 

clevis hanger with Type 41 roller attached by flat side bars.  

c. Piping with Vertical Expansion and Contraction:  

1) 1) Movement up to 20 mm (3/4-inch): Type 51 or 52 variable 

spring unit with integral turn buckle and load indicator.  

2) Movement more than 20 mm (3/4-inch): Type 54 or 55 constant 

support unit with integral adjusting nut, turn buckle and 

travel position indicator.  

4. Convertor and Expansion Tank Hangers: May be Type 1 sized for the 

shell diameter. Insulation where required shall cover the hangers. 

2.6 PIPE PENETRATIONS 

A. Install sleeves during construction for other than blocked out floor 

openings for risers in mechanical bays.  

B. To prevent accidental liquid spills from passing to a lower level, 

provide the following:  

1. For sleeves: Extend sleeve 25 mm (one inch) above finished floor 

and provide sealant for watertight joint.  

2. For blocked out floor openings: Provide 40 mm (1-1/2 inch) angle 

set in silicone adhesive around opening.  

3. For drilled penetrations: Provide 40 mm (1-1/2 inch) angle ring or 

square set in silicone adhesive around penetration.  

C. Penetrations are not allowed through beams or ribs, but may be 

installed in concrete beam flanges. Any deviation from these 

requirements must receive prior approval of COTR.  

D. Sheet Metal, Plastic, or Moisture-resistant Fiber Sleeves: Provide for 

pipe passing through floors, interior walls, and partitions, unless 

brass or steel pipe sleeves are specifically called for below. 

E. Cast Iron or Zinc Coated Pipe Sleeves: Provide for pipe passing 

through exterior walls below grade. Make space between sleeve and pipe 

watertight with a modular or link rubber seal. Seal shall be applied 

at both ends of sleeve.  

F. Galvanized Steel or an alternate Black Iron Pipe with asphalt coating 

Sleeves: Provide for pipe passing through concrete beam flanges, 

except where brass pipe sleeves are called for. Provide sleeve for 

pipe passing through floor of mechanical rooms, laundry work rooms, 

and animal rooms above basement. Except in mechanical rooms, connect 

sleeve with floor plate.  

G. Brass Pipe Sleeves: Provide for pipe passing through quarry tile, 

terrazzo or ceramic tile floors. Connect sleeve with floor plate.  

H. Sleeves are not required for wall hydrants for fire department 

connections or in drywall construction.  

I. Sleeve Clearance: Sleeve through floors, walls, partitions, and beam 

flanges shall be one inch greater in diameter than external diameter 

of pipe. Sleeve for pipe with insulation shall be large enough to 

accommodate the insulation. Interior openings shall be caulked tight 

with fire stopping material and sealant to prevent the spread of fire, 

smoke, and gases.  

2.7 SPECIAL TOOLS AND LUBRICANTS  
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A. Furnish, and turn over to the COTR, special tools not readily 

available commercially, that are required for disassembly or 

adjustment of equipment and machinery furnished.  

B. Grease Guns with Attachments for Applicable Fittings: One for each 

type of grease required for each motor or other equipment.  

C. Tool Containers: Hardwood or metal, permanently identified for 

intended service and mounted, or located, where directed by the COTR.  

D. Lubricants: A minimum of 0.95 L (one quart) of oil, and 0.45 kg (one 

pound) of grease, of equipment manufacturer's recommended grade and 

type, in unopened containers and properly identified as to use for 

each different application.  

2.8 WALL, FLOOR AND CEILING PLATES  

A. Material and Type: Chrome plated brass or chrome plated steel, one 

piece or split type with concealed hinge, with set screw for fastening 

to pipe, or sleeve. Use plates that fit tight around pipes, cover 

openings around pipes and cover the entire pipe sleeve projection.  

B. Thickness: Not less than 2.4 mm (3/32-inch) for floor plates. For wall 

and ceiling plates, not less than 0.64 mm (0.025-inch) for up to 80 mm 

(3-inch pipe), 0.89 mm (0.035-inch) for larger pipe.  

C. Locations: Use where pipe penetrates floors, walls and ceilings in 

exposed locations, in finished areas only. Use also where insulation 

ends on exposed water supply pipe drop from overhead. Provide a 

watertight joint in spaces where brass or steel pipe sleeves are 

specified.  

2.9 ASBESTOS 

A. Materials containing asbestos are not permitted. 

B. Interconnection of Instrumentation or Control Devices: Generally, 

electrical and pneumatic interconnections are not shown but must be 

provided. 

C. Minor Piping: Generally, small diameter pipe runs from drips and 

drains, water cooling, and other service are not shown but must be 

provided. 

D. Electrical and Pneumatic Interconnection of Controls and Instruments: 

This generally not shown but must be provided. This includes 

interconnections of sensors, transmitters, transducers, control 

devices, control and instrumentation panels, instruments and computer 

workstations. Comply with NFPA-70. 

E. Protection and Cleaning:  

1. Equipment and materials shall be carefully handled, properly 

stored, and adequately protected to prevent damage before and 

during installation, in accordance with the manufacturer's 

recommendations and as approved by the COTR. Damaged or defective 

items in the opinion of the COTR, shall be replaced.  

2. Protect all finished parts of equipment, such as shafts and 

bearings where accessible, from rust prior to operation by means of 

protective grease coating and wrapping. Close pipe openings with 

caps or plugs during installation. Tightly cover and protect 

fixtures and equipment against dirt, water chemical, or mechanical 

injury. At completion of all work thoroughly clean fixtures, 

exposed materials and equipment.  
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F. Install gages, thermometers, valves and other devices with due regard 

for ease in reading or operating and maintaining said devices. Locate 

and position thermometers and gages to be easily read by operator or 

staff standing on floor or walkway provided. Servicing shall not 

require dismantling adjacent equipment or pipe work.  

G. Inaccessible Equipment: 

1. Where the Government determines that the Contractor has installed 

equipment not conveniently accessible for operation and 

maintenance, equipment shall be removed and reinstalled or remedial 

action performed as directed at no additional cost to the 

Government. 

2. The term "conveniently accessible" is defined as capable of being 

reached without the use of ladders, or without climbing or crawling 

under or over obstacles such as motors, fans, pumps, belt guards, 

transformers, high voltage lines, piping, and ductwork. 

3.2 TEMPORARY PIPING AND EQUIPMENT 

A. Continuity of operation of existing facilities will generally require 

temporary installation or relocation of equipment and piping. 

B. The Contractor shall provide all required facilities in accordance 

with the requirements of phased construction and maintenance of 

service. All piping and equipment shall be properly supported, sloped 

to drain, operate without excessive stress, and shall be insulated 

where injury can occur to personnel by contact with operating 

facilities. The requirements of Para. 3.1 apply. 

C. Temporary facilities and piping shall be completely removed and any 

openings in structures sealed. Provide necessary blind flanges and 

caps to seal open piping remaining in service. 

3.3 RIGGING 

A. Design is based on application of available equipment. Openings in 

building structures are planned to accommodate design scheme. 

B. Alternative methods of equipment delivery may be offered by Contractor 

and will be considered by Government under specified restrictions of 

phasing and maintenance of service as well as structural integrity of 

the building. 

C. Close all openings in the building when not required for rigging 

operations to maintain proper environment in the facility for 

Government operation and maintenance of service.   

D. Contractor shall provide all facilities required to deliver specified 

equipment and place on foundations. Attachments to structures for 

rigging purposes and support of equipment on structures shall be 

Contractor's full responsibility. Upon request, the Government will 

check structure adequacy and advise Contractor of recommended 

restrictions. 

E. Contractor shall check all clearances, weight limitations and shall 

offer a rigging plan designed by a Registered Professional Engineer. 

All modifications to structures, including reinforcement thereof, 

shall be at Contractor's cost, time and responsibility. 

F. Rigging plan and methods shall be referred to COTR for evaluation 

prior to actual work. 

G. Restore building to original condition upon completion of rigging 
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work. 

3.4 PIPE AND EQUIPMENT SUPPORTS  

A. Where hanger spacing does not correspond with joist or rib spacing, 

use structural steel channels secured directly to joist and rib 

structure that will correspond to the required hanger spacing, and 

then suspend the equipment and piping from the channels. Drill or burn 

holes in structural steel only with the prior approval of the COTR.  

B. Use of chain, wire or strap hangers; wood for blocking, stays and 

bracing; or, hangers suspended from piping above will not be 

permitted. Replace or thoroughly clean rusty products and paint with 

zinc primer.  

C. Use hanger rods that are straight and vertical. Turnbuckles for 

vertical adjustments may be omitted where limited space prevents use. 

Provide a minimum of 15 mm (1/2-inch) clearance between pipe or piping 

covering and adjacent work.  

D. HVAC Horizontal Pipe Support Spacing: Refer to MSS SP-69. Provide 

additional supports at valves, strainers, in-line pumps and other 

heavy components. Provide a support within one foot of each elbow.  

E. HVAC Vertical Pipe Supports:  

1. Up to 150 mm (6-inch pipe), 9 m (30 feet) long, bolt riser clamps 

to the pipe below couplings, or welded to the pipe and rests 

supports securely on the building structure.  

2. Vertical pipe larger than the foregoing, support on base elbows or 

tees, or substantial pipe legs extending to the building structure.  

F. Overhead Supports: 

1. The basic structural system of the building is designed to sustain 

the loads imposed by equipment and piping to be supported overhead. 

2. Provide steel structural members, in addition to those shown, of 

adequate capability to support the imposed loads, located in 

accordance with the final approved layout of equipment and piping. 

3. Tubing and capillary systems shall be supported in channel troughs. 

G. Floor Supports: 

1. Provide concrete bases, concrete anchor blocks and pedestals, and 

structural steel systems for support of equipment and piping. 

Anchor and dowel concrete bases and structural systems to resist 

forces under operating and seismic conditions (if applicable) 

without excessive displacement or structural failure. 

2. Do not locate or install bases and supports until equipment mounted 

thereon has been approved. Size bases to match equipment mounted 

thereon plus 50 mm (2 inch) excess on all edges. Boiler foundations 

shall have horizontal dimensions that exceed boiler base frame 

dimensions by at least 150 mm (6 inches) on all sides. Request 

structural drawings as needed. Bases shall be neatly finished and 

smoothed, shall have chamfered edges at the top, and shall be 

suitable for painting. 

3. All equipment shall be shimmed, leveled, firmly anchored, and 

grouted with epoxy grout. Anchor bolts shall be placed in sleeves, 

anchored to the bases. Fill the annular space between sleeves and 

bolts with a granular material to permit alignment and realignment. 

3.5 MECHANICAL DEMOLITION 

A. Rigging access shall be provided by the Contractor after approval for 

structural integrity by the COTR. Such access shall be provided 
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without additional cost or time to the Government. Where work is in an 

operating plant, provide approved protection from dust and debris at 

all times for the safety of plant personnel and maintenance of plant 

operation and environment of the plant. 

B. In an operating facility, maintain the operation, cleanliness and 

safety. Government personnel will be carrying on their normal duties 

of operating, cleaning and maintaining equipment and facility 

operation. Confine the work to the immediate area concerned; maintain 

cleanliness and wet down demolished materials to eliminate dust. Do 

not permit debris to accumulate in the area to the detriment of 

facility operations. Perform all flame cutting to maintain the fire 

safety integrity of this plant. Adequate fire extinguishing facilities 

shall be available at all times. Perform all work in accordance with 

recognized fire protection standards. Inspection will be made by 

personnel of the VA Medical Center, and Contractor shall follow all 

directives of the RE or COTR with regard to rigging, safety, fire 

safety, and maintenance of operations. 

C. Completely remove all piping, wiring, conduit, and other devices 

associated with the equipment not to be re-used in the new work. This 

includes all pipe, valves, fittings, insulation, and all hangers 

including the top connection and any fastenings to building structural 

systems. Seal all openings, after removal of equipment, pipes, ducts, 

and other penetrations in roof, walls, floors, in an approved manner 

and in accordance with plans and specifications where specifically 

covered. Structural integrity of the building system shall be 

maintained. Reference shall also be made to the drawings and 

specifications of the other disciplines in the project for additional 

facilities to be demolished or handled. 

D. All valves including gate, globe, ball, butterfly and check, all 

pressure gages and thermometers with wells shall remain Government 

property and shall be removed and delivered to COTR and stored as 

directed. The Contractor shall remove all other material and 

equipment, devices and demolition debris under these plans and 

specifications. Such material shall be removed from Government 

property expeditiously and shall not be allowed to accumulate. 

3.6 CLEANING AND PAINTING 

A. In addition, the following special conditions apply: 

1. Cleaning shall be thorough. Use solvents, cleaning materials and 

methods recommended by the manufacturers for the specific tasks. 

Remove all rust prior to painting and from surfaces to remain 

unpainted. Repair scratches, scuffs, and abrasions prior to 

applying prime and finish coats.  

2. Material And Equipment Not To Be Painted Includes: 

a. Motors, controllers, control switches, and safety switches. 

b. Control and interlock devices. 

c. Regulators. 

d. Pressure reducing valves. 

e. Control valves and thermostatic elements. 

f. Lubrication devices and grease fittings. 

g. Copper, brass, aluminum, stainless steel and bronze surfaces. 

h. Valve stems and rotating shafts. 

i. Pressure gauges and thermometers. 

j. Glass. 

k. Name plates. 

3. Control and instrument panels shall be cleaned, damaged surfaces 
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repaired, and shall be touched-up with matching paint obtained from 

panel manufacturer. 

4. Pumps, motors, steel and cast iron bases, and coupling guards shall 

be cleaned, and shall be touched-up with the same color as utilized 

by the pump manufacturer  

5. Temporary Facilities: Apply paint to surfaces that do not have 

existing finish coats. 

6. Paint shall withstand the following temperatures without peeling or 

discoloration: 

a. Steam -- 52 degrees C (125 degrees F) on insulation jacket 

surface and 190 degrees C (375 degrees F) on metal pipe 

surface. 

7. Final result shall be smooth, even-colored, even-textured factory 

finish on all items.  Completely repaint the entire piece of 

equipment if necessary to achieve this. 

3.7 STARTUP AND TEMPORARY OPERATION  

A. Start up equipment as described in equipment specifications. Verify 

that vibration is within specified tolerance prior to extended 

operation. Temporary use of equipment is specified in Section 01 00 

00, GENERAL REQUIREMENTS, Article 1.13, TEMPORARY USE OF MECHANICAL 

AND ELECTRICAL EQUIPMENT.  

3.8 OPERATING AND PERFORMANCE TESTS  

A. Should evidence of malfunction in any tested system, or piece of 

equipment or component part thereof, occur during or as a result of 

tests, make proper corrections, repairs or replacements, and repeat 

tests at no additional cost to the Government.  

B. When completion of certain work or system occurs at a time when final 

control settings and adjustments cannot be properly made to make 

performance tests, then make performance tests for heating systems and 

for cooling systems respectively during first actual seasonal use of 

respective systems following completion of work.  
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SECTION 23 05 41 

NOISE AND VIBRATION CONTROL FOR HVAC PIPING AND EQUIPMENT 

PART 1 - GENERAL  

1.1 DESCRIPTION 

 This section defines noise criteria, vibration tolerance and vibration 

isolation for HVAC and plumbing work.  

1.2 RELATED WORK 

A. Section 23 05 11, COMMON WORK RESULTS FOR HVAC and STEAM GENERATION: 

General mechanical requirements and items, which are common to more 

than one section of Division 23.  

B. SECTION 23 05 93, TESTING, ADJUSTING, and BALANCING FOR HVAC: 

requirements for sound and vibration tests.  

C. SECTION 23 34 00, HVAC FANS: sound and vibration isolation requirements 

for fans. 

1.3 QUALITY ASSURANCE 

A. Refer to article 1.3, QUALITY ASSURANCE in specification Section 23 05 

11, COMMON WORK RESULTS FOR HVAC and STEAM GENERATION. 

B. Noise Criteria: 

1. Noise levels in all 8 octave bands due to equipment and duct systems 

shall not exceed following NC levels: 

TYPE OF ROOM NC LEVEL 

Audio Speech Pathology 25 

Audio Suites 25 

Auditoriums, Theaters 35-40 

Bathrooms and Toilet Rooms 40 

Chapels 35 

Conference Rooms 35 

Corridors (Nurse Stations) 40 

Corridors(Public) 40 

Dining Rooms, Food Services/ Serving 40  

Examination Rooms 35 

Gymnasiums 50 

Kitchens 50 

Laboratories (With Fume Hoods)  45 to 55 

Laundries 50 

Lobbies, Waiting Areas 40 

Locker Rooms 45 

Offices, Large Open  40 

Offices, Small Private  35 

Operating Rooms 40 

Patient Rooms 35 
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Phono/Cardiology 25 

Recreation Rooms 40-45 

Shops 50 

SPD (Decontamination and Clean Preparation)  45  

Therapeutic Pools 45 

Treatment Rooms 35 

Warehouse 50 

X-Ray and General Work Rooms 40 

 

2. For equipment which has no sound power ratings scheduled on the 

plans, the contractor shall select equipment such that the fore-

going noise criteria, local ordinance noise levels, and OSHA re-

quirements are not exceeded. Selection procedure shall be in 

accordance with ASHRAE Fundamentals Handbook, Chapter 7, Sound and 

Vibration. 

3. An allowance, not to exceed 5db, may be added to the measured value 

to compensate for the variation of the room attenuating effect 

between room test condition prior to occupancy and design condition 

after occupancy which may include the addition of sound absorbing 

material, such as, furniture. This allowance may not be taken after 

occupancy. The room attenuating effect is defined as the difference 

between sound power level emitted to room and sound pressure level 

in room. 

4. In absence of specified measurement requirements, measure equipment 

noise levels three feet from equipment and at an elevation of maxi-

mum noise generation. 

1. Equipment:  

a. All mechanical equipment not supported with isolators external to 

the unit shall be securely anchored to the structure. Such 

mechanical equipment shall be properly supported to resist a 

horizontal force of 20 percent of the weight of the equipment 

furnished.  

b. All mechanical equipment mounted on vibration isolators shall be 

provided with seismic restraints capable of resisting a 

horizontal force of 50 percent of the weight of the equipment 

furnished. 

D. Allowable Vibration Tolerances for Rotating, Non-reciprocating Equip-

ment: Not to exceed a self-excited vibration maximum velocity of 5 mm 

per second (0.20 inch per second) RMS, filter in, when measured with a 

vibration meter on bearing caps of machine in vertical, horizontal and 

axial directions or measured at equipment mounting feet if bearings are 

concealed. Measurements for internally isolated fans and motors may be 

made at the mounting feet. 

1.4 SUBMITTALS 

A. Submit in accordance with specification Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA, and SAMPLES. 

B. Manufacturer's Literature and Data: 

1. Vibration isolators:  

a. Floor mountings  

b. Hangers  

c. Snubbers  

d. Thrust restraints  

2. Bases. 
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C. Isolator manufacturer shall furnish with submittal load calculations 

for selection of isolators, including supplemental bases, based on 

lowest operating speed of equipment supported.  

1.5 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society of Heating, Refrigerating and Air-Conditioning 

Engineers, Inc. (ASHRAE):  

2009 ...................Fundamentals Handbook, Chapter 7, Sound and 

Vibration 

C. American Society for Testing and Materials (ASTM): 

A123/A123M-09...........Standard Specification for Zinc (Hot-Dip 

Galvanized) Coatings on Iron and Steel Products 

A307-07b................Standard Specification for Carbon Steel Bolts 

and Studs, 60,000 PSI Tensile Strength 

D2240-05(2010)..........Standard Test Method for Rubber Property - 

Durometer Hardness 

D. Manufacturers Standardization (MSS): 

SP-58-2009..............Pipe Hangers and Supports-Materials, Design and 

Manufacture 

E. Occupational Safety and Health Administration (OSHA): 

29 CFR 1910.95..........Occupational Noise Exposure 

F. American Society of Civil Engineers (ASCE):  

ASCE 7-10 ..............Minimum Design Loads for Buildings and Other 

Structures. 

G. American National Standards Institute / Sheet Metal and Air 

Conditioning Contractor’s National Association (ANSI/SMACNA):  

001-2008................Seismic Restraint Manual: Guidelines for 

Mechanical Systems, 3rd Edition. 

H. International Code Council (ICC):  

2009 IBC................International Building Code. 

I. Department of Veterans Affairs (VA):  

H-18-8 2010.............Seismic Design Requirements. 

PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS 

A. Type of isolator, base, and minimum static deflection shall be as 

required for each specific equipment application as recommended by 

isolator or equipment manufacturer but subject to minimum requirements 

indicated herein and in the schedule on the drawings. 

B. Elastometric Isolators shall comply with ASTM D2240 and be oil 

resistant neoprene with a maximum stiffness of 60 durometer and have a 

straight-line deflection curve. 

C. Exposure to weather: Isolator housings to be either hot dipped 

galvanized or powder coated to ASTM B117 salt spray testing standards.  

Springs to be powder coated or electro galvanized.  All hardware to be 

electro galvanized.  In addition provide limit stops to resist wind 

velocity. Velocity pressure established by wind shall be calculated in 

accordance with section 1609 of the International Building Code.  A 

minimum wind velocity of 75 mph shall be employed. 

D. Uniform Loading: Select and locate isolators to produce uniform loading 

and deflection even when equipment weight is not evenly distributed.  

E. Color code isolators by type and size for easy identification of 

capacity.  
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2.2 SEISMIC RESTRAINT REQUIREMENTS FOR EQUIPMENTS 

A. Bolt pad mounted equipment, without vibration isolators, to the floor 

or other support using ASTM A307 standard bolting material. 

B. Floor mounted equipment, with vibration Isolators: Type SS. Where Type 

N isolators are used provide channel frame base horizontal restraints 

bolted to the floor, or other support, on all sides of the equipment 

Size and material required for the base shall be as recommended by the 

isolator manufacturer. 

C. On all sides of suspended equipment, provide bracing for rigid supports 

and provide restraints for resiliently supported equipment.  

2.3 VIBRATION ISOLATORS  

A. Floor Mountings: 

1. Double Deflection Neoprene (Type N): Shall include neoprene covered 

steel support plated (top and bottom), friction pads, and necessary 

bolt holes. 

2. Spring Isolators (Type S): Shall be free-standing, laterally stable 

and include acoustical friction pads and leveling bolts. Isolators 

shall have a minimum ratio of spring diameter-to-operating spring 

height of 1.0 and an additional travel to solid equal to 50 percent 

of rated deflection. 

3. Captive Spring Mount for Seismic Restraint (Type SS):  

a. Design mounts to resiliently resist seismic forces in all direc-

tions. Snubbing shall take place in all modes with adjustment to 

limit upward, downward, and horizontal travel to a maximum of 6 

mm (1/4-inch) before contacting snubbers. Mountings shall have a 

minimum rating of one G coefficient of gravity as calculated and 

certified by a registered structural engineer. 

b. All mountings shall have leveling bolts that must be rigidly 

bolted to the equipment. Spring diameters shall be no less than 

0.8 of the compressed height of the spring at rated load. Springs 

shall have a minimum additional travel to solid equal to 50 

percent of the rated deflection. Mountings shall have ports for 

spring inspection. Provide an all directional neoprene cushion 

collar around the equipment bolt. 

4. Spring Isolators with Vertical Limit Stops (Type SP): Similar to 

spring isolators noted above, except include a vertical limit stop 

to limit upward travel if weight is removed and also to reduce 

movement and spring extension due to wind loads. Provide clearance 

around restraining bolts to prevent mechanical short circuiting. 5.

 Pads (Type D), Washers (Type W), and Bushings (Type L): Pads 

shall be natural rubber or neoprene waffle, neoprene and steel 

waffle, or reinforced duck and neoprene. Washers and bushings shall 

be reinforced duck and neoprene. Size pads for a maximum load of 345 

kPa (50 pounds per square inch). 

6. Seismic Pad (Type DS): Pads shall be natural rubber / neoprene 

waffle with steel top plate and drilled for an anchor bolt. Washers 

and bushings shall be reinforced duck and neoprene. Size pads for a 

maximum load of 345 kPa (50 pounds per square inch). 

B. Hangers: Shall be combination neoprene and springs unless otherwise 

noted and shall allow for expansion of pipe. 

1. Combination Neoprene and Spring (Type H): Vibration hanger shall 

contain a spring and double deflection neoprene element in series. 

Spring shall have a diameter not less than 0.8 of compressed oper-

ating spring height. Spring shall have a minimum additional travel 

of 50 percent between design height and solid height. Spring shall 

permit a 15 degree angular misalignment without rubbing on hanger 

box. 
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2. Spring Position Hanger (Type HP): Similar to combination neoprene 

and spring hanger except hanger shall hold piping at a fixed 

elevation during installation and include a secondary adjustment 

feature to transfer load to spring while maintaining same position. 

3. Neoprene (Type HN): Vibration hanger shall contain a double 

deflection type neoprene isolation element. Hanger rod shall be 

separated from contact with hanger bracket by a neoprene grommet. 

4. Spring (Type HS): Vibration hanger shall contain a coiled steel 

spring in series with a neoprene grommet. Spring shall have a 

diameter not less than 0.8 of compressed operating spring height. 

Spring shall have a minimum additional travel of 50 percent between 

design height and solid height. Spring shall permit a 15 degree 

angular misalignment without rubbing on hanger box. 

5. Hanger supports for piping 50 mm (2 inches) and larger shall have a 

pointer and scale deflection indicator. 

6. Hangers used in seismic applications shall be provided with a 

neoprene and steel rebound washer installed ¼’ clear of bottom of 

hanger housing in operation to prevent spring from excessive upward 

travel 

C. Snubbers: Each spring mounted base shall have a minimum of four all-

directional or eight two directional (two per side) seismic snubbers 

that are double acting. Elastomeric materials shall be shock absorbent 

neoprene bridge quality bearing pads, maximum 60 durometer, replaceable 

and have a minimum thickness of 6 mm (1/4 inch). Air gap between hard 

and resilient material shall be not less than 3 mm (1/8 inch) nor more 

than 6 mm (1/4 inch). Restraints shall be capable of withstanding 

design load without permanent deformation. 

D. Thrust Restraints (Type THR): Restraints shall provide a spring element 

contained in a steel frame with neoprene pads at each end attachment. 

Restraints shall have factory preset thrust and be field adjustable to 

allow a maximum movement of 6 mm (1/4 inch) when the fan starts and 

stops. Restraint assemblies shall include rods, angle brackets and 

other hardware for field installation. 

2.4 BASES  

A. Rails (Type R): Design rails with isolator brackets to reduce mounting 

height of equipment and cradle machines having legs or bases that do 

not require a complete supplementary base. To assure adequate 

stiffness, height of members shall be a minimum of 1/12 of longest base 

dimension but not less than 100 mm (4 inches). Where rails are used 

with neoprene mounts for small fans or close coupled pumps, extend 

rails to compensate overhang of housing. 

B. Integral Structural Steel Base (Type B): Design base with isolator 

brackets to reduce mounting height of equipment which require a 

complete supplementary rigid base. To assure adequate stiffness, height 

of members shall be a minimum of 1/12 of longest base dimension, but 

not less than 100 mm (four inches). 

C. Inertia Base (Type I): Base shall be a reinforced concrete inertia 

base. Pour concrete into a welded steel channel frame, incorporating 

prelocated equipment anchor bolts and pipe sleeves. Level the concrete 

to provide a smooth uniform bearing surface for equipment mounting. 

Provide grout under uneven supports. Channel depth shall be a minimum 

of 1/12 of longest dimension of base but not less than 150 mm (six 

inches). Form shall include 13-mm (1/2-inch) reinforcing bars welded in 

place on minimum of 203 mm (eight inch) centers running both ways in a 

layer 40 mm (1-1/2 inches) above bottom. Use height saving brackets in 

all mounting locations. Weight of inertia base shall be equal to or 
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greater than weight of equipment supported to provide a maximum peak-

to-peak displacement of 2 mm (1/16 inch). 

D. Curb Mounted Isolation Base (Type CB): Fabricate from aluminum to fit 

on top of standard curb with overlap to allow water run-off and have 

wind and water seals which shall not interfere with spring action. 

Provide resilient snubbers with 6 mm (1/4 inch) clearance for wind 

resistance. Top and bottom bearing surfaces shall have sponge type 

weather seals. Integral spring isolators shall comply with Spring 

Isolator (Type S) requirements. 

PART 3 - EXECUTION  

3.1 INSTALLATION 

A. Vibration Isolation: 

1. No metal-to-metal contact will be permitted between fixed and 

floating parts. 

2. Connections to Equipment: Allow for deflections equal to or greater 

than equipment deflections. Electrical, drain, piping connections, 

and other items made to rotating or reciprocating equipment (pumps, 

compressors) which rests on vibration isolators, shall be isolated 

from building structure for first three hangers or supports with a 

deflection equal to that used on the corresponding equipment. 

3. Common Foundation: Mount each electric motor on same foundation as 

driven machine. Hold driving motor and driven machine in positive 

rigid alignment with provision for adjusting motor alignment and 

belt tension. Bases shall be level throughout length and width. 

Provide shims to facilitate pipe connections, leveling, and bolting. 

4. Provide heat shields where elastomers are subject to temperatures 

over 38 degrees C (l00 degrees F). 

5. Extend bases for pipe elbow supports at discharge and suction 

connections at pumps. Pipe elbow supports shall not short circuit 

pump vibration to structure. 

6. Non-rotating equipment such as heat exchangers and convertors shall 

be mounted on isolation units having the same static deflection as 

the isolation hangers or support of the pipe connected to the 

equipment. 

B. Inspection and Adjustments: Check for vibration and noise transmission 

through connections, piping, ductwork, foundations, and walls. Adjust, 

repair, or replace isolators as required to reduce vibration and noise 

transmissions to specified levels. 

3.2 ADJUSTING  

A. Adjust vibration isolators after piping systems are filled and 

equipment is at operating weight. 

B. Adjust limit stops on restrained spring isolators to mount equipment at 

normal operating height. After equipment installation is complete, 

adjust limit stops so they are out of contact during normal operation. 

C. Attach thrust limits at centerline of thrust and adjust to a maximum of 

1/4inch (6-mm) movement during start and stop. 

D. Adjust active height of spring isolators. 

E. Adjust snubbers according to manufacturer's recommendations. 

F. Adjust seismic restraints to permit free movement of equipment within 

normal mode of operation. 

G. Torque anchor bolts according to equipment manufacturer's 

recommendations to resist seismic forces.  
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SELECTION GUIDE FOR VIBRATION ISOLATORS 

EQUIPMENT ON GRADE 20FT FLOOR SPAN 30FT FLOOR SPAN 40FT FLOOR SPAN 50FT FLOOR SPAN 

 BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

REFRIGERATION MACHINES 

ABSORPTION --- D 0.3 --- SP 0.8 --- SP 1.5 --- SP 1.5 --- SP 2.0 

PACKAGED HERMETIC --- D 0.3 --- SP 0.8 --- SP 1.5 --- SP 1.5 R SP 2.5 

OPEN CENTRIFUGAL B D 0.3 B SP 0.8 --- SP 1.5 B SP 1.5 B SP 3.5 

RECIPROCATING: 

ALL  --- D 0.3 --- SP 0.8 R SP 2.0 R SP 2.5 R SP 3.5 

COMPRESSORS AND VACUUM PUMPS 

UP THROUGH 1-1/2 

HP 

--- D,L,

W 

0.8 ---- D,L,

W 

0.8 --- D,L,

W 

1.5 --- D,L,

W 

1.5 --- D,L,

W 

--- 

2 HP AND OVER: 

500 - 750 RPM --- D 0.8 --- S 0.8 --- S 1.5 --- S 1.5 --- S 2.5 

750 RPM & OVER --- D 0.8 --- S 0.8 --- S 1.5 --- S 1.5 --- S 2.5 

PUMPS 

CLOSE 

COUPLED 

UP TO 

1-1/2 

HP 

--- --- --- --- D,L,

W 

--- --- D,L,

W 

--- --- D,L,

W 

--- --- D,L,

W 

--- 

2 HP 

& 

OVER 

--- --- --- I S 0.8 I S 1.5 I S 1.5 I S 2.0 

LARGE 

INLINE 

Up to 

25 HP 

--- --- --- --- S 0.75 --- S 1.50 --- S 1.50 --- --- NA 

26 HP 

THRU 

30 HP 

--- --- --- --- S 1.0 --- S 1.50 --- S 2.50 --- --- NA 
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EQUIPMENT ON GRADE 20FT FLOOR SPAN 30FT FLOOR SPAN 40FT FLOOR SPAN 50FT FLOOR SPAN 

 BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

 

 

BASE 

MOUNTED 

UP TO 

10 HP 

--- --- --- --- D,L,

W 

--- --- D,L,

W 

--- --- D,L,

W 

--- --- D,L,

W 

--- 

15 HP 

THRU 

40 HP 

I S 1.0 I S 1.0 I S 2.0 I S 2.0 I S 2.0 

50 HP 

& 

OVER 

I S 1.0 I S 1.0 I S 2.0 I S 2.5 I S 2.5 

ROOF FANS 

ABOVE OCCUPIED AREAS: 

5 HP & OVER --- --- --- CB S 1.0 CB S 1.0 CB S 1.0 CB S 1.0 

CENTRIFUGAL FANS 

UP TO 50 HP: 

UP TO 200 RPM B N 0.3 B S 2.5 B S 2.5 B S 3.5 B S 3.5 

201 - 300 RPM B N 0.3 B S 2.0 B S 2.5 B S 2.5 B S 3.5 

301 - 500 RPM B N 0.3 B S 2.0 B S 2.0 B S 2.5 B S 3.5 

501 RPM & OVER B N 0.3 B S 2.0 B S 2.0 B S 2.0 B S 2.5 

60 HP & OVER: 

UP TO 300 RPM  B S 2.0 I S 2.5 I S 3.5 I S 3.5 I S 3.5 

301 - 500 RPM  B S 2.0 I S 2.0 I S 2.5 I S 3.5 I S 3.5 

501 RPM & OVER B S 1.0 I S 2.0 I S 2.0 I S 2.5 I S 2.5 
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EQUIPMENT ON GRADE 20FT FLOOR SPAN 30FT FLOOR SPAN 40FT FLOOR SPAN 50FT FLOOR SPAN 

 BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

COOLING TOWERS 

UP TO 500 RPM --- --- --- --- SP 2.5 --- SP 2.5 --- SP 2.5 --- SP 3.5 

501 RPM & OVER --- --- --- --- SP 0.75 --- SP 0.75 --- SP 1.5 --- SP 2.5 

INTERNAL COMBUSTION ENGINES 

UP TO 25 HP I N 0.75 I N 1.5 I S 2.5 I S 3.5 I S 4.5 

30 THRU 100 HP I N 0.75 I N 1.5 I S 2.5 I S 3.5 I S 4.5 

125 HP & OVER I N 0.75 I N 1.5 I S 2.5 I S 3.5 I S 4.5 

AIR HANDLING UNIT PACKAGES 

SUSPENDED: 

UP THRU 5 HP --- --- --- --- H 1.0 --- H 1.0 --- H 1.0 --- H 1.0 

7-1/2 HP & OVER: 

UP TO 500 RPM --- --- --- --- H, 

THR 

1.5 --- H, 

THR 

2.5 --- H, 

THR 

2.5 --- H, 

THR 

2.5 

501 RPM & OVER --- --- --- --- H, 

THR 

0.8 --- H, 

THR 

0.8 --- H,TH

R 

0.8 --- H,TH

R 

2.0 

FLOOR MOUNTED: 

UP THRU 5 HP --- D --- --- S 1.0 --- S 1.0 --- S 1.0 --- S 1.0 

7-1/2 HP & OVER: 

UP TO 500 RPM --- D --- R S, 

THR 

1.5 R S, 

THR 

2.5 R S, 

THR 

2.5 R S, 

THR 

2.5 

501 RPM & OVER --- D --- --- S, 

THR 

0.8 --- S, 

THR 

0.8 R S, 

THR 

1.5 R S, 

THR 

2.0 

HEAT PUMPS 

ALL --- S 0.75 --- S 0.75 --- S 0.75 CB S 1.5 --- --- NA 
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EQUIPMENT ON GRADE 20FT FLOOR SPAN 30FT FLOOR SPAN 40FT FLOOR SPAN 50FT FLOOR SPAN 

 BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

BASE 

TYPE 

ISOL 

TYPE 

MIN 

DEFL 

CONDENSING UNITS 

ALL --- SS 0.25 --- SS 0.75 --- SS 1.5 CB SS 1.5 --- --- NA 

IN-LINE CENTRIFUGAL AND VANE AXIAL FANS, FLOOR MOUNTED: (APR 9) 

UP THRU 50 HP: 

UP TO 300 RPM --- D --- R S 2.5 R S 2.5 R S 2.5 R S 3.5 

301 - 500 RPM --- D --- R S 2.0 R S 2.0 R S 2.5 R S 2.5 

501 - & OVER --- D --- --- S 1.0 --- S 1.0 R S 2.0 R S 2.5 

60 HP AND OVER: 

301 - 500 RPM R S 1.0 R S 2.0 R S 2.0 R S 2.5 R S 3.5 

501 RPM & OVER R S 1.0 R S 2.0 R S 2.0 R S 2.0 R S 2.5 

 

NOTES: 

1. Edit the Table above to suit where isolator, other than those shown, are used, such as for seismic 

restraints and position limit stops. 

2. For suspended floors lighter than 100 mm (4 inch) thick concrete, select deflection requirements from 

next higher span. 

3. For separate chiller building on grade, pump isolators may be omitted. 

4. Direct bolt fire pumps to concrete base. Provide pads (D) for domestic water booster pump package. 

5. For projects in seismic areas, use only SS & DS type isolators and snubbers. 

6. For floor mounted in-line centrifugal blowers (ARR 1): use "B" type in lieu of "R" type base. 

7. Suspended: Use "H" isolators of same deflection as floor mounted. 
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SECTION 23 05 93 

TESTING, ADJUSTING, AND BALANCING FOR HVAC 

PART 1 - GENERAL  

1.1 DESCRIPTION  

A. Testing, adjusting, and balancing (TAB) of heating, ventilating and air 

conditioning (HVAC) systems. TAB includes the following:  

1. Planning systematic TAB procedures.  

2. Design Review Report. 

3. Systems Inspection report. 

4. Duct Air Leakage test report. 

5. Systems Readiness Report. 

6. Balancing air and water distribution systems; adjustment of total 

system to provide design performance; and testing performance of 

equipment and automatic controls.  

7. Vibration and sound measurements.  

8. Recording and reporting results.  

B. Definitions:  

1. Basic TAB used in this Section: Chapter 37, "Testing, Adjusting and 

Balancing" of 2007 ASHRAE Handbook, "HVAC Applications".  

2. TAB: Testing, Adjusting and Balancing; the process of checking and 

adjusting HVAC systems to meet design objectives.  

3. AABC: Associated Air Balance Council.  

4. NEBB: National Environmental Balancing Bureau.  

5. Air Systems: Includes all outside air, supply air, return air, 

exhaust air and relief air systems.  

6. Flow rate tolerance: The allowable percentage variation, minus to 

plus, of actual flow rate from values (design) in the contract 

documents.  

1.2 RELATED WORK  

A. Section 23 05 11, COMMON WORK RESULTS FOR HVAC: General Mechanical 

Requirements. 

B. Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING AND 

EQUIPMENT: Noise and Vibration Requirements. 

C. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC: Controls and 

Instrumentation Settings. 

D. Section 23 34 00, HVAC FANS 

1.3 QUALITY ASSURANCE 

A. Refer to Article 3.1, Quality Assurance and Submittals, in Section 

23 05 11, COMMON WORK RESULTS FOR HVAC.   

B. Qualifications: 

1. TAB Agency: The TAB agency shall be a subcontractor of the General 

Contractor and shall report to and be paid by the General 

Contractor. 

2. The TAB agency shall be either a certified member of AABC or 

certified by the NEBB to perform TAB service for HVAC, water 

balancing and vibrations and sound testing of equipment. The 

certification shall be maintained for the entire duration of duties 

specified herein. If, for any reason, the agency loses subject 

certification during this period, the General Contractor shall 

immediately notify the COTR and submit another TAB firm for 

approval. Any agency that has been the subject of disciplinary 

action by either the AABC or the NEBB within the three years 

preceding Contract Award shall not be eligible to perform any work 

related to the TAB. All work performed in this Section and in other 
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related Sections by the TAB agency shall be considered invalid if 

the TAB agency loses its certification prior to Contract completion, 

and the successor agency’s review shows unsatisfactory work 

performed by the predecessor agency. 

3. TAB Specialist: The TAB specialist shall be either a member of AABC 

or an experienced technician of the Agency certified by NEBB. The 

certification shall be maintained for the entire duration of duties 

specified herein. If, for any reason, the Specialist loses subject 

certification during this period, the General Contractor shall 

immediately notify the COTR and submit another TAB Specialist for 

approval. Any individual that has been the subject of disciplinary 

action by either the AABC or the NEBB within the three years 

preceding Contract Award shall not be eligible to perform any duties 

related to the HVAC systems, including TAB. All work specified in 

this Section and in other related Sections performed by the TAB 

specialist shall be considered invalid if the TAB Specialist loses 

its certification prior to Contract completion and must be performed 

by an approved successor. 

4. TAB Specialist shall be identified by the General Contractor within 

60 calendar days after receipt of the notice to proceed. The TAB 

specialist shall be coordinating, scheduling and reporting all TAB 

work and related activities and shall provide necessary information 

as required by the COTR. The responsibilities would specifically 

include: 

a. Shall directly supervise all TAB work. 

b. Shall sign the TAB reports that bear the seal of the TAB 

standard. The reports shall be accompanied by report forms and 

schematic drawings required by the TAB standard, AABC or NEBB.  

c. Would follow all TAB work through its satisfactory completion. 

d. Shall provide final markings of settings of all HVAC adjustment 

devices. 

e. Permanently mark location of duct test ports. 

5. All TAB technicians performing actual TAB work shall be experienced 

and must have done satisfactory work on a minimum of 3 projects 

comparable in size and complexity to this project. Qualifications 

must be certified by the TAB agency in writing. The lead technician 

shall be certified by AABC or NEBB 

C. Test Equipment Criteria: The instrumentation shall meet the 

accuracy/calibration requirements established by AABC National 

Standards or by NEBB Procedural Standards for Testing, Adjusting and 

Balancing of Environmental Systems and instrument manufacturer. Provide 

calibration history of the instruments to be used for test and balance 

purpose. 

D. Tab Criteria:  

1. One or more of the applicable AABC, NEBB or SMACNA publications, 

supplemented by ASHRAE Handbook "HVAC Applications" Chapter 36, and 

requirements stated herein shall be the basis for planning, 

procedures, and reports.  

2. Flow rate tolerance: Following tolerances are allowed. For 

tolerances not mentioned herein follow ASHRAE Handbook "HVAC 

Applications", Chapter 36, as a guideline. Air Filter resistance 

during tests, artificially imposed if necessary, shall be at least 

100 percent of manufacturer recommended change over pressure drop 

values for pre-filters and after-filters.      

a. Air handling unit and all other fans, cubic meters/min (cubic 

feet per minute): Minus 0 percent to plus l0 percent.  
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b. Air terminal units (maximum values): Minus 2 percent to plus l0 

percent.  

c. Exhaust hoods/cabinets: 0 percent to plus l0 percent.  

d. Minimum outside air: 0 percent to plus 10 percent.  

e. Individual room air outlets and inlets, and air flow rates not 

mentioned above: Minus 5 percent to plus l0 percent except if the 

air to a space is 100 CFM or less the tolerance would be minus 5 

to plus 5 percent.  

f. Heating hot water pumps and hot water coils: Minus 5 percent to 

plus 5 percent.  

g. Chilled water and condenser water pumps: Minus 0 percent to plus 

5 percent.  

h. Chilled water coils: Minus 0 percent to plus 5 percent.  

3. Systems shall be adjusted for energy efficient operation as 

described in PART 3.  

4. Typical TAB procedures and results shall be demonstrated to the COTR 

for one air distribution system (including all fans, three terminal 

units, three rooms randomly selected by the COTR) and one hydronic 

system (pumps and three coils) as follows:  

a. When field TAB work begins.  

b. During each partial final inspection and the final inspection for 

the project if requested by VA.  

1.4 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES. 

B. Submit names and qualifications of TAB agency and TAB specialists 

within 60 calendar days after receipt of the notice to proceed. Submit 

information on three recently completed projects and a list of proposed 

test equipment.  

C. For use by the COTR staff, submit one complete set of applicable AABC 

or NEBB publications that will be the basis of TAB work. 

D. Submit Following for Review and Approval:  

1. Systems inspection report on equipment and installation for 

conformance with design. 

2. Duct Air Leakage Test Report. 

3. Systems Readiness Report. 

4. Intermediate and Final TAB reports covering flow balance and 

adjustments, performance tests, vibration tests and sound tests. 

5. Include in final reports uncorrected installation deficiencies noted 

during TAB and applicable explanatory comments on test results that 

differ from design requirements.  

E. Prior to request for Final or Partial Final inspection, submit 

completed Test and Balance report for the area. 

1.5 APPLICABLE PUBLICATIONS 

A. The following publications form a part of this specification to the 

extent indicated by the reference thereto. In text the publications are 

referenced to by the acronym of the organization.  

B. American Society of Heating, Refrigerating and Air Conditioning 

Engineers, Inc. (ASHRAE):  

2007 ...................HVAC Applications ASHRAE Handbook, Chapter 37, 

Testing, Adjusting, and Balancing and Chapter 

47, Sound and Vibration Control 

C. Associated Air Balance Council (AABC):  

2002....................AABC National Standards for Total System 

Balance 
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D. National Environmental Balancing Bureau (NEBB):  

7th Edition 2005 ........Procedural Standards for Testing, Adjusting, 

Balancing of Environmental Systems 

2nd Edition 2006 .......Procedural Standards for the Measurement of 

Sound and Vibration 

3rd Edition 2009 ........Procedural Standards for Whole Building Systems   

Commissioning of New Construction 

E. Sheet Metal and Air Conditioning Contractors National Association 

(SMACNA):  

3rd Edition 2002 ........HVAC SYSTEMS Testing, Adjusting and Balancing 

PART 2 - PRODUCTS  

2.1 PLUGS  

 Provide plastic plugs to seal holes drilled in ductwork for test 

purposes. 

2.2 INSULATION REPAIR MATERIAL  

   

PART 3 - EXECUTION  

3.1 GENERAL  

A. Refer to TAB Criteria in Article 1.3, Quality Assurance.  

B. Obtain applicable contract documents and copies of approved submittals 

for HVAC equipment and automatic control systems.  

3.2 DESIGN REVIEW REPORT 

 The TAB Specialist shall review the Contract Plans and specifications 

and advise the COTR of any design deficiencies that would prevent the 

HVAC systems from effectively operating in accordance with the sequence 

of operation specified or prevent the effective and accurate TAB of the 

system. The TAB Specialist shall provide a report individually listing 

each deficiency and the corresponding proposed corrective action 

necessary for proper system operation. 

3.3 SYSTEMS INSPECTION REPORT 

A. Inspect equipment and installation for conformance with design.  

B. The inspection and report is to be done after air distribution 

equipment is on site and duct installation has begun, but well in 

advance of performance testing and balancing work. The purpose of the 

inspection is to identify and report deviations from design and ensure 

that systems will be ready for TAB at the appropriate time.  

C. Reports: Follow check list format developed by AABC, NEBB or SMACNA, 

supplemented by narrative comments, with emphasis on air handling units 

and fans. Check for conformance with submittals. Verify that diffuser 

and register sizes are correct. Check air terminal unit installation 

including their duct sizes and routing.  

3.4 SYSTEM READINESS REPORT 

  A. The TAB Contractor shall measure existing air flow rates associated 

with existing systems utilized to serve renovated areas as indicated on 

drawings.  Submit report of findings to COTR. 

B. Inspect each System to ensure that it is complete including 

installation and operation of controls.  Submit report to COTR in 

standard format and forms prepared and or approved by the Commissioning 

Agent. 

C. Verify that all items such as ductwork piping, ports, terminals, 

connectors, that is required for TAB are installed. Provide a report to 

the COTR. 



 

Page 55 of 69 
 

3.6 TAB REPORTS 

A. Submit an intermediate report for 50 percent of systems and equipment 

tested and balanced to establish satisfactory test results. 

B. The TAB contractor shall provide raw data immediately in writing to the 

COTR if there is a problem in achieving intended results before 

submitting a formal report. 

C. If over 20 percent of readings in the intermediate report fall outside 

the acceptable range, the TAB report shall be considered invalid and 

all contract TAB work shall be repeated and re-submitted for approval 

at no additional cost to the VA. 

D. Do not proceed with the remaining systems until intermediate report is 

approved by the COTR. 

3.7 TAB PROCEDURES  

A. Tab shall be performed in accordance with the requirement of the 

Standard under which TAB agency is certified by either AABC or NEBB. 

B. General: During TAB all related system components shall be in full 

operation. Fan and pump rotation, motor loads and equipment vibration 

shall be checked and corrected as necessary before proceeding with TAB. 

Set controls and/or block off parts of distribution systems to simulate 

design operation of variable volume air or water systems for test and 

balance work.  

C. Coordinate TAB procedures with existing systems and any phased 
construction completion requirements for the project. Provide TAB 

reports for each phase of the project prior to partial final 

inspections of each phase of the project.  Return existing areas 

outside the work area to pre constructed conditions. 

D. Allow 10 calendar days time in construction schedule for TAB and 
submission of all reports for an organized and timely correction of 

deficiencies. 

E. Air Balance and Equipment Test: Include air handling units, fans, 

terminal units, fan coil units, room diffusers/outlets/inlets, computer 

room AC units, and laboratory fume hoods and biological safety 

cabinets.  

1. Artificially load air filters by partial blanking to produce air 

pressure drop of manufacturer’s recommended pressure drop.  

2. Adjust fan speeds to provide design air flow. V-belt drives, 

including fixed pitch pulley requirements, are specified in Section 

23 05 11, COMMON WORK RESULTS FOR HVAC  

3. Test and balance systems in all specified modes of operation, 

including variable volume, economizer, and fire emergency modes. 

Verify that dampers and other controls function properly.  

4. Variable air volume (VAV) systems:  

a. Coordinate TAB, including system volumetric controls, with 

Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC. 

b. Maximum and minimum flow rates for air terminal units (ATU) are 

typically factory set. Check and readjust ATU flow rates if 

necessary. Balance air distribution from ATU on full cooling 

maximum scheduled cubic meters per minute (cubic feet per 

minute). Reset room thermostats and check ATU operation from 

maximum to minimum cooling, to the heating mode, and back to 

cooling. Record and report the heating coil leaving air 

temperature when the ATU is in the maximum heating mode.  Record 

and report outdoor air flow rates under all operating conditions 

(The test shall demonstrate that the minimum outdoor air 

ventilation rate shall remain constant under all operating 

conditions).   
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c. Adjust operating pressure control setpoint to maintain the design 

flow to each space with the lowest setpoint.   

5. Record final measurements for air handling equipment performance 

data sheets. 

3.8 MARKING OF SETTINGS 

 Following approval of Tab final Report, the setting of all HVAC 

adjustment devices including valves, splitters and dampers shall be 

permanently marked by the TAB Specialist so that adjustment can be 

restored if disturbed at any time. Style and colors used for markings 

shall be coordinated with the COTR.  

3.9 IDENTIFICATION OF TEST PORTS 

 The TAB Specialist shall permanently and legibly identify the location 

points of duct test ports. If the ductwork has exterior insulation, the 

identification shall be made on the exterior side of the insulation. 

All penetrations through ductwork and ductwork insulation shall be 

sealed to prevent air leaks and maintain integrity of vapor barrier. 

3.10 PHASING 

A. Phased Projects: Testing and Balancing Work to follow project with 

areas shall be completed per the project phasing. Upon completion of 

the project all areas shall have been tested and balanced per the 

contract documents. 

B. Existing Areas: Systems that serve areas outside of the project scope 

shall not be adversely affected. Measure existing parameters where 

shown to document system capacity. 
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SECTION 23 09 23 

DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC 

 

1.1 SUBMITTALS 

A. Submit shop drawings in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA AND SAMPLES 

B. Shop drawings shall provide details of the control valves schedule, 

including the size and pressure drop. 

 

2.1 FINAL CONTROL ELEMENTS AND OPERATORS 

A. Fail Safe Operation: Control valves and dampers shall provide "fail 

safe" operation in either the normally open or normally closed position 

as required for freeze, moisture, and smoke or fire protection. 

B. Damper and Valve Operators and Relays: 

1. Electric operator shall provide full modulating control of valves. A 
linkage and pushrod shall be furnished for mounting the actuator on 

the damper frame internally in the duct or externally in the duct or 

externally on the duct wall, or shall be furnished with a direct-

coupled design.  Metal parts shall be aluminum, mill finish 

galvanized steel, or zinc plated steel or stainless steel.  Provide 

actuator heads which allow for electrical conduit attachment.  The 

motors shall have sufficient closure torque to allow for complete 

closure of valve or damper under pressure.  Provide multiple motors 

as required to achieve sufficient closeoff torque. 

a. Minimum valve closeoff pressure shall be equal to the system 

pump’s dead-head pressure, minimum 50 psig for valves smaller 

than 4 inches. 

 

   C. Control Valves 

1. Flow characteristics: 

a. Three way modulating valves shall be globe pattern.  Position 

versus flow relation shall be linear relation for steam or equal 

percentage for water flow control. 

b. Two-way modulating valves shall be globe pattern.  Position 

versus flow relation shall be linear for steam and equal 

percentage for water flow control. 

c. Two-way 2-position valves shall be ball, gate or butterfly type.   

2. Maximum pressure drop: 

a. Two position steam control: 20 percent of inlet gauge pressure. 

b. Modulating Steam Control: 80 percent of inlet gauge pressure 

(acoustic velocity limitation). 

c. Modulating water flow control, greater of 3 meters (10 feet) of 

water or the pressure drop through the apparatus. 

3. Two position water valves shall be line size. 

4. Valves shall be rated for a minimum of 150 percent of system 

operating pressure at the valve location but not less than 900 kPa 

(125 psig). 
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SECTION 23 34 00 

HVAC FANS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Fans for heating, ventilating and air conditioning. 

B. Product Definitions: AMCA Publication 99, Standard l-66. 

1.2 RELATED WORK 

A. Section 01 00 00, GENERAL REQUIREMENTS. 

B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES. 

C. Section 23 05 11, COMMON WORK RESULTS FOR HVAC AND STEAM GENERATION. 

D. Section 23 05 93, TESTING, ADJUSTING, AND BALANCING FOR HVAC. 

E. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC. 

1.3 QUALITY ASSURANCE  

A. Refer to paragraph, QUALITY ASSURANCE, in Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC AND STEAM GENERATION. 

B. Fans and power ventilators shall be listed in the current edition of 

AMCA 26l, and shall bear the AMCA performance seal. 

C. Operating Limits for Centrifugal Fans: AMCA 99 (Class I, II, and III).  

D. Fans and power ventilators shall comply with the following standards: 

l. Testing and Rating: AMCA 2l0. 

2. Sound Rating: AMCA 300. 

E. Performance Criteria: 

l. The fan schedule shall show the design air volume and static 

pressure.  Select the fan motor HP by increasing the fan BHP by 10 

percent to account for the drive losses and field conditions.  

2. Select the fan operating point as follows: 

a. Forward Curve and Axial Flow Fans:  Right hand side of peak 
pressure point 

b. Air Foil, Backward Inclined, or Tubular: At or near the peak 
static efficiency 

F. Safety Criteria: Provide manufacturer's standard screen on fan inlet 

and discharge where exposed to operating and maintenance personnel. 

G. Corrosion Protection: 

1. Except for fans in fume hood exhaust service, all steel shall be 

mill-galvanized, or phosphatized and coated with minimum two coats, 

corrosion resistant enamel paint. Manufacturers paint and paint 

system shall meet the minimum specifications of: ASTM D1735 water 

fog; ASTM B117 salt spray; ASTM D3359 adhesion; and ASTM G152 and 

G153 for carbon arc light apparatus for exposure of non-metallic 

material.  

2. Fans for general purpose fume hoods, or chemical hoods, and 

radioisotope hoods shall be constructed of materials compatible with 

the chemicals being transported in the air through the fan.  

H. Spark resistant construction: If flammable gas, vapor or combustible 

dust is present in concentrations above 20% of the Lower Explosive 

Limit (LEL), the fan construction shall be as recommended by AMCA's 

Classification for Spark Resistant Construction.  Drive set shall be 

comprised of non-static belts for use in an explosive. 

1.4 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES. 

B. Manufacturers Literature and Data: 

l. Fan sections, motors and drives. 

2. Centrifugal fans, motors, drives, accessories and coatings. 
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a. In-line centrifugal fans. 

b. Tubular Centrifugal Fans. 

c. Up-blast kitchen hood exhaust fans. 

d. Industrial fans. 

e. Utility fans and vent sets. 

3. Prefabricated roof curbs. 

4. Power roof and wall ventilators. 

5. Centrifugal ceiling fans. 

6. Propeller fans. 

7. Packaged hood make-up air units. 

8. Vane axial fans. 

9. Tube-axial fans. 

10. Air curtain units. 

C. Certified Sound power levels for each fan. 

D. Motor ratings types, electrical characteristics and accessories. 

E. Roof curbs. 

F. Belt guards. 

G. Maintenance and Operating manuals in accordance with Section 01 00 00, 

GENERAL REQUIREMENTS. 

H. Certified fan performance curves for each fan showing cubic feet per 

minute (CFM) versus static pressure, efficiency, and horsepower for 

design point of operation.  

1.5 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. Air Movement and Control Association International, Inc. (AMCA): 

99-86...................Standards Handbook 

2l0-06..................Laboratory Methods of Testing Fans for 

Aerodynamic Performance Rating 

26l-09..................Directory of Products Licensed to bear the AMCA 

Certified Ratings Seal - Published Annually  

300-08..................Reverberant Room Method for Sound Testing of 

Fans 

C. American Society for Testing and Materials (ASTM): 

B117-07a................Standard Practice for Operating Salt Spray 

(Fog) Apparatus 

D1735-08................Standard Practice for Testing Water Resistance 

of Coatings Using Water Fog Apparatus 

D3359-08................Standard Test Methods for Measuring Adhesion by 

Tape Test 

G152-06.................Standard Practice for Operating Open Flame 

Carbon Arc Light Apparatus for Exposure of Non-

Metallic Materials 

G153-04.................Standard Practice for Operating Enclosed Carbon 

Arc Light Apparatus for Exposure of Non-

Metallic Materials 

D. National Fire Protection Association (NFPA): 

NFPA 96-08..............Standard for Ventilation Control and Fire 

Protection of Commercial Cooking Operations 

E. National Sanitation Foundation (NSF): 

37-07...................Air Curtains for Entrance Ways in Food and Food 

Service Establishments 

F. Underwriters Laboratories, Inc. (UL): 

181-2005................Factory Made Air Ducts and Air Connectors 

1.6 EXTRA MATERIALS 

A. Provide one additional set of belts for all belt-driven fans. 



 

Page 60 of 69 
 

PART 2 - PRODUCTS 

2.1 CENTRIFUGAL FANS 

A. Standards and Performance Criteria: Refer to Paragraph, QUALITY 

ASSURANCE. Record factory vibration test results on the fan or furnish 

to the Contractor. 

B. Fan arrangement, unless noted or approved otherwise: 

l. DWDl fans: Arrangement 3. 

2. SWSl fans: Arrangement l, 3, 9 or l0 

C. Construction: Wheel diameters and outlet areas shall be in accordance 

with AMCA standards. 

l. Housing: Low carbon steel, arc welded throughout, braced and 

supported by structural channel or angle iron to prevent vibration 

or pulsation, flanged outlet, inlet fully streamlined. Provide 

lifting clips, and casing drain. Provide manufacturer's standard 

access door. Provide 12.5 mm (1/2 inches) wire mesh screens for fan 

inlets without duct connections. 

2. Wheel: Steel plate with die formed blades welded or riveted in 

place, factory balanced statically and dynamically. 

3. Shaft: Designed to operate at no more than 70 percent of the first 

critical speed at the top of the speed range of the fans class.  

4. Bearings: Heavy duty ball or roller type sized to produce a Bl0 life 

of not less than 50,000 hours, and an average fatigue life of 

200,000 hours. Extend filled lubrication tubes for interior bearings 

or ducted units to outside of housing. 

5. Belts: Oil resistant, non-sparking and non-static.  

6. Belt Drives: Factory installed with final alignment belt adjustment 

made after installation. 

7. Motors and Fan Wheel Pulleys: Adjustable pitch for use with motors 

through 15HP, fixed pitch for use with motors larger than 15HP. 

Select pulleys so that pitch adjustment is at the middle of the 

adjustment range at fan design conditions. 

8. Motor, adjustable motor base, drive and guard: Furnish from factory 

with fan.  Refer to Section 23 05 11, COMMON WORK RESULTS FOR HVAC 

AND STEAM GENERATION for specifications. Provide protective sheet 

metal enclosure for fans located outdoors. 

9. Furnish variable speed fan motor controllers where shown on the 

drawings.  Refer to Section 23 05 11, COMMON WORK RESULTS FOR HVAC 

AND STEAM GENERATION for controller/motor combination requirements. 

D. In-line Centrifugal Fans: In addition to the requirements of paragraphs 

A and 2.2.C3 thru 2.2.C9, provide minimum 18 Gauge galvanized steel 

housing with inlet and outlet flanges, backward inclined aluminum 

centrifugal fan wheel, bolted access door and supports as required.  

Motors shall be factory pre-wired to an external junction box.   

E. Tubular Centrifugal Fans: In addition to the requirements of paragraphs 

A and 2.2.C2 thru 2.2.C9 provide; 

1. Housings: Hot rolled steel, one-piece design, incorporating integral 

guide vanes, motor mounts, bolted access hatch and end flanges. 

Provide spun inlet bell and screen for unducted inlet and screen for 

unducted outlet. Provide welded steel, flanged inlet and outlet 

cones for ducted connection. Provide mounting legs or suspension 

brackets as required for support. Guide vanes shall straighten the 

discharge air pattern to provide linear flow. 

F. Industrial Fans: Use where scheduled or in lieu of centrifugal fans for 

low volume high static service. Construction specifications paragraphs 

A and C for centrifugal fans shall apply. Provide material handling 

flat blade type fan wheel. 
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G. Utility Fans, Vent Sets and Small Capacity Fans: Class l design, arc 

welded housing, spun intake cone. Applicable construction 

specification, paragraphs A and C, for centrifugal fans shall apply for 

wheel diameters 300 mm (l2 inches) and larger. Requirement for AMCA 

seal is waived for wheel diameters less than 300 mm (l2 inches) and 

housings may be cast iron. 

 

H. Spark Resistant/Explosion Proof Fans: If flammable gas, vapor or 

combustible dust is present in concentrations above 20% of the Lower 

Explosive Limit (LEL), provide AMCA construction option: A, B or C as 

indicated.  Drive set shall be comprised of non-static belts for use in 

an explosive atmosphere.  Motor shall be explosion proof type if 

located in air stream. 

2.2 POWER ROOF VENTILATOR 

A. Standards and Performance Criteria: Refer to Paragraph, QUALITY 

ASSURANCE. 

B. Type: Centrifugal fan, backward inclined blades.  Provide down-blast or 

up-blast type as indicated. 

C. Construction: Steel or aluminum, completely weatherproof, for curb 

mounting, exhaust cowl or entire drive assembly readily removable for 

servicing, aluminum bird screen on discharge, UL approved safety 

disconnect switch, conduit for wiring, vibration isolators for wheel, 

motor and drive assembly. Provide self acting back draft damper.   

D. Motor and Drive: Refer to Section 23 05 11, COMMON WORK RESULTS FOR 

HVAC AND STEAM GENERATION. Bearings shall be pillow block ball type 

with a minimum L-50 life of 200,000 hours.  Motor shall be located out 

of air stream. 

E. Prefabricated Roof Curb: As specified in paragraph 2.3 of this section. 

F. Up-blast Type: Top discharge exhauster, motor out of air stream.  For 

kitchen hood exhaust applications, provide grease trough on base and 

threaded drain. The mounting height of the kitchen up-blast exhaust fan 

shall be in compliance with NFPA 96.  (Provide vented curb extension if 

required to maintain required clearances.) 

2.3 POWER WALL VENTILATOR 

A. Standards and Performance Criteria: Refer to Paragraph, QUALITY 

ASSURANCE. 

B. Type: Centrifugal fan, backward inclined blades.  

C. Construction: Steel or aluminum, completely weatherproof, for wall 

mounting, exhaust cowl or entire drive assembly readily removable for 

servicing, aluminum bird screen on discharge, UL approved safety 

disconnect switch, conduit for wiring, vibration isolators for wheel, 

motor and drive assembly. Provide self acting back draft damper. 

D. Motor and Drive: Refer to Section 23 05 11, COMMON WORK RESULTS FOR 

HVAC AND STEAM GENERATION. Bearings shall be pillow block ball type 

with a minimum L-50 life of 200,000 hours.  Motor shall be located out 

of air stream. 

2.4 PACKAGED HOOD MAKE-UP AIR UNITS 

A. Curb mounted air supply unit complete with centrifugal blower and 

filters. 

l. Housing: Galvanized steel with baffled air intake for weather 

protection and with duct adapter. 

2. Blower: Ball bearing utility type with vibration mounts to isolate 

blower, motor and drive. 

3. Prefabricated roof curb: As specified in paragraph 2.3 of this 

section. 

4. Filters: Provide four 2” MERV 8 disposable filters 
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B. Provide easy access to motor and drive. 

 

2.5 CENTRIFUGAL CEILING FANS (SMALL CABINET FAN) 

A. Standards and Performance Criteria: Refer to Paragraph, QUALITY 

ASSURANCE. 

B. Steel housing, baked enamel finish, direct connected fan assembly, 

attached grille. Provide gravity back draft assembly, aluminum wall cap 

and bird or insect screen.   

C. Acoustical Lining: 12.5 mm (1/2 inch) thick mineral fiber, dark finish. 

Comply with UL 181 for erosion.  

D. Motor: Shaded pole or permanent split capacitor, sleeve bearings, 

supported by steel brackets in combination with rubber isolators.  

E. Ceiling Grille, (Where indicated): White plastic egg crate design, 80 

percent free area. 

F. Control: Provide solid state speed control (located at unit) for final 

air balancing. 

2.6 PROPELLER FANS 

A. Standards and Performance Criteria: Refer to Paragraph, QUALITY 

ASSURANCE. 

B. Belt-driven or direct-driven fans as indicated on drawings. 

C. Square steel panel, deep drawn venturi, arc welded to support arms and 

fan/motor support brackets, baked enamel finish. Provide wall collar 

for thru-wall installations. 

D. Motor, Motor Base and Drive: Refer to Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC AND STEAM GENERATION.  Motor shall be totally enclosed 

type. 

E. Wire Safety Guards: Provide on exposed inlet and outlet. 

2.7 VANE AXIAL FANS  

A. Standards and Performance Criteria: Refer to Paragraph, QUALITY 

ASSURANCE. The requirements for AMCA listing and seal are waived. 

B. Fan Housings: Hot rolled steel, one-piece design, incorporating 

integral guide vanes, motor mounts, bolted access hatch and end 

flanges. Provide spun inlet bell and screen for unducted inlet and 

screen for unducted outlet. Provide welded steel, flanged inlet and 

outlet cones for ducted connection. Provide mounting legs or suspension 

brackets as required for support. Guide vanes shall straighten the 

discharge air pattern to provide linear flow. 

C. Impeller: Heat treated cast aluminum alloy incorporating airfoil 

blades. Impellers shall be balanced statically and dynamically prior to 

installation on the shaft and as an integral unit prior to shipment. 

D. Variable Pitch Type: Pitch of all blades shall be continuously and 

simultaneously adjustable throughout the complete pitch range while the 

impeller is operating at full speed. Blade pitch adjustment shall be 

accomplished by a factory furnished, mounted, adjusted and tested 

pneumatic operator with positive positioner relay. Signal pressure 

shall be 100 kPa (15 psig) and operating pressure shall be 450 kPa to 

550 kPa (65 to 80 psig). 

 

E. Fan Drive: Direct drive or belt drive as scheduled, arrangement 4, with 

motor located inside fan housing on discharge side of impeller, NEMA C 

motor mounting, bearings B-l0 with average operating life of 200,000 

hours, motor wiring leads and bearing lubrication lines extended to 

outside of housing. Refer to Section 23 05 11, COMMON WORK RESULTS FOR 

HVAC AND STEAM GENERATION for motor specifications. 
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2.8 AIR CURTAIN UNITS 

A. Manufacturer's standard, high velocity, non-recirculating type with 

demonstrated performance in effectively preventing entry of dust and 

insects and effectively stopping inflow of air due to winds of 24 km/h 

(15 mph) velocity. AMCA seal is waived. Units for kitchens or food 

storage shall comply with NSF 37. 

B. Casing: Sheet metal or polycarbonate plastic. Provide internal or 

external vibration isolation to effectively prevent transmission of 

vibration and noise from units to building structure. Units shall 

completely house all parts and have manufacturer's standard finish 

coating. 

C. Fans: Ruggedly constructed, statically and dynamically balanced. Noise 

level shall not exceed 77 dBA measured at 1.5 m (5 feet) distance. 

D. Air Discharge Outlet Nozzle: Cover full width of door opening. Fan 

discharge ducts, plenum, flow control vanes and nozzles shall provide a 

uniform distribution of air over entire length of door. Provide 

adjustable volume and directional control. 

E. Heating Coil: Provide steam heating coil. Maximum discharge air 

temperature shall be 49 degrees C (120 degrees F).  

F. Controls: Provide on-off door operated switch. The "on-off" switch 

circuit shall close to start fan motors when door starts to open and 

open when the door reaches closed position. A local disconnect switch 

for each fan motor shall be provided and shall be mounted to be 

accessible without use of ladder. 

G. Motors: Fan motors shall be of type suitable for service conditions, 

sealed ball bearings, resilient mounting and automatic thermal overload 

switch. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install fan, motor and drive in accordance with manufacturer's 

instructions. 

B. Align fan and motor sheaves to allow belts to run true and straight. 

C. Bolt equipment to curbs with galvanized lag bolts. 

D. Install vibration control devices as shown on drawings and specified in 

Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING AND 

EQUIPMENT. 

3.2 PRE-OPERATION MAINTENANCE  

A. Lubricate bearings, pulleys, belts and other moving parts with 

manufacturer recommended lubricants. 

B. Rotate impeller by hand and check for shifting during shipment and 

check all bolts, collars, and other parts for tightness. 

C. Clean fan interiors to remove foreign material and construction dirt 

and dust. 

3.3 START-UP AND INSTRUCTIONS 

A. Verify operation of motor, drive system and fan wheel according to the 

drawings and specifications. 

B. Check vibration and correct as necessary for air balance work. 

C. After air balancing is complete and permanent sheaves are in place 

perform necessary field mechanical balancing to meet vibration 

tolerance in Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC 

PIPING AND EQUIPMENT. 
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SECTION 26 05 11 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS  

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section applies to all sections of Division 26. 

B. Furnish and install electrical wiring, systems, equipment and 

accessories in accordance with the specifications.  Capacities and 

ratings of motors, transformers, cable, switchboards, switchgear, 

panelboards, motor control centers, generators, automatic transfer 

switches, and other items and arrangements for the specified items. 

C. Electrical service entrance equipment and arrangements for temporary 

and permanent connections to the utility’s system shall conform to the 

utility's requirements. Coordinate fuses, circuit breakers and relays 

with the utility’s system, and obtain utility approval for sizes and 

settings of these devices. 

D. Wiring ampacities specified are based on copper conductors, with the 

conduit and raceways accordingly sized. Aluminum conductors are 

prohibited. 

1.2 MINIMUM REQUIREMENTS 

A. References to the International Building Code (IBC), National 

Electrical Code (NEC), Underwriters Laboratories, Inc. (UL) and 

National Fire Protection Association (NFPA) are minimum installation 

requirement standards. 

B. Specification sections shall govern in those instances where 

requirements are greater than those specified in the above standards. 

1.3 TEST STANDARDS 

A. All materials and equipment shall be listed, labeled or certified by a 

nationally recognized testing laboratory to meet Underwriters 

Laboratories, Inc., standards where test standards have been 

established. Equipment and materials which are not covered by UL 

Standards will be accepted provided equipment and material is listed, 

labeled, certified or otherwise determined to meet safety requirements 

of a nationally recognized testing laboratory. Equipment of a class 

which no nationally recognized testing laboratory accepts, certifies, 

lists, labels, or determines to be safe, will be considered if 

inspected or tested in accordance with national industrial standards, 

such as NEMA, or ANSI. Evidence of compliance shall include certified 

test reports and definitive shop drawings. 

B. Definitions: 

1. Listed; Equipment, materials, or services included in a list 

published by an organization that is acceptable to the authority 

having jurisdiction and concerned with evaluation of products or 

services, that maintains periodic inspection of production or listed 

equipment or materials or periodic evaluation of services, and whose 

listing states that the equipment, material, or services either 

meets appropriate designated standards or has been tested and found 

suitable for a specified purpose. 

2. Labeled; Equipment or materials to which has been attached a label, 

symbol, or other identifying mark of an organization that is 

acceptable to the authority having jurisdiction and concerned with 

product evaluation, that maintains periodic inspection of production 

of labeled equipment or materials, and by whose labeling the 

manufacturer indicates compliance with appropriate standards or 

performance in a specified manner. 

3. Certified; equipment or product which: 
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a. Has been tested and found by a nationally recognized testing 

laboratory to meet nationally recognized standards or to be safe 

for use in a specified manner. 

b. Production of equipment or product is periodically inspected by a 

nationally recognized testing laboratory. 

c. Bears a label, tag, or other record of certification. 

4. Nationally recognized testing laboratory; laboratory which is 

approved, in accordance with OSHA regulations, by the Secretary of 

Labor. 

1.4 QUALIFICATIONS (PRODUCTS AND SERVICES)  

A. Manufacturers Qualifications: The manufacturer shall regularly and 

presently produce, as one of the manufacturer's principal products, the 

equipment and material specified for this project, and shall have 

manufactured the item for at least three years. 

B. Product Qualification: 

1. Manufacturer's product shall have been in satisfactory operation, on 

three installations of similar size and type as this project, for 

approximately three years. 

2. The Government reserves the right to require the Contractor to 

submit a list of installations where the products have been in 

operation before approval. 

C. Service Qualifications: There shall be a permanent service organization 

maintained or trained by the manufacturer which will render 

satisfactory service to this installation within four hours of receipt 

of notification that service is needed. Submit name and address of 

service organizations. 

1.5 APPLICABLE PUBLICATIONS 

 Applicable publications listed in all Sections of Division are the 

latest issue, unless otherwise noted. 

1.6 MANUFACTURED PRODUCTS 

A. Materials and equipment furnished shall be of current production by 

manufacturers regularly engaged in the manufacture of such items, for 

which replacement parts shall be available. 

B. When more than one unit of the same class or type of equipment is 

required, such units shall be the product of a single manufacturer. 

C. Equipment Assemblies and Components: 

1. Components of an assembled unit need not be products of the same 

manufacturer. 

2. Manufacturers of equipment assemblies, which include components made 

by others, shall assume complete responsibility for the final 

assembled unit. 

3. Components shall be compatible with each other and with the total 

assembly for the intended service. 

4. Constituent parts which are similar shall be the product of a single 

manufacturer. 

D. Factory wiring shall be identified on the equipment being furnished and 

on all wiring diagrams. 

E. When Factory Testing Is Specified: 

1. The Government shall have the option of witnessing factory tests. 

The contractor shall notify the VA through the COTR a minimum of 15 

working days prior to the manufacturers making the factory tests. 

2. Four copies of certified test reports containing all test data shall 

be furnished to the COTR prior to final inspection and not more than 

90 calendar days after completion of the tests. 

3. When equipment fails to meet factory test and re-inspection is 

required, the contractor shall be liable for all additional 

expenses, including expenses of the Government. 
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1.7 EQUIPMENT REQUIREMENTS 

 Where variations from the contract requirements are requested in 

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, the connecting work and related components shall including 

additions or changes to branch circuits, circuit protective devices, 

conduits, wire, feeders, controls, panels and installation methods. 

1.8 EQUIPMENT PROTECTION 

A. Equipment and materials shall be protected during shipment and storage 

against physical damage, vermin, dirt, corrosive substances, fumes, 

moisture, cold and rain. 

1. Store equipment indoors in clean dry space with uniform temperature 

to prevent condensation.  Equipment shall include switchgear, 

switchboards, panelboards, transformers, motor control centers, 

motor controllers, uninterruptible power systems, enclosures, 

controllers, circuit protective devices, cables, wire, light 

fixtures, electronic equipment, and accessories. 

2. During installation, equipment shall be protected against entry of 

foreign matter; and be vacuum-cleaned both inside and outside before 

testing and operating.  Compressed air shall not be used to clean 

equipment.  Remove loose packing and flammable materials from inside 

equipment. 

3. Damaged equipment shall be, as determined by the COTR, placed in 

first class operating condition or be returned to the source of 

supply for repair or replacement. 

4. Painted surfaces shall be protected with factory installed removable 

heavy kraft paper, sheet vinyl or equal. 

5. Damaged paint on equipment and materials shall be refinished with 

the same quality of paint and workmanship as used by the 

manufacturer so repaired areas are not obvious. 

1.9 WORK PERFORMANCE 

A. All electrical work must comply with the requirements of NFPA 70 (NEC), 

NFPA 70B, NFPA 70E, OSHA Part 1910 subpart J, OSHA Part 1910 subpart S 

and OSHA Part 1910 subpart K in addition to other references required 

by contract. 

B. Job site safety and worker safety is the responsibility of the 

contractor. 

C. Electrical work shall be accomplished with all affected circuits or 

equipment de-energized. When an electrical outage cannot be 

accomplished in this manner for the required work, the following 

requirements are mandatory: 

1. Electricians must use full protective equipment (i.e., certified and 

tested insulating material to cover exposed energized electrical 

components, certified and tested insulated tools) while working on 

energized systems in accordance with NFPA 70E. 

2. Electricians must wear personal protective equipment while working 

on energized systems in accordance with NFPA 70E. 

3. Before initiating any work, a job specific work plan must be 

developed by the contractor with a peer review conducted and 

documented by the COTR and Medical Center staff. The work plan must 

include procedures to be used on and near the live electrical 

equipment, barriers to be installed, safety equipment to be used and 

exit pathways. 

4. Work on energized circuits or equipment cannot begin until prior 

written approval is obtained from the COTR. 

D. For work on existing stations, arrange, phase and perform work to 

assure electrical service for other buildings at all times. Refer to 

Article 1.5, OPERATIONS AND STORAGE AREAS under Section 01 00 00, 

GENERAL REQUIREMENTS. 
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E. New work shall be installed and connected to existing work neatly, 

safely and professionally. Disturbed or damaged work shall be replaced 

or repaired to its prior conditions, as required by Section 01 00 00, 

GENERAL REQUIREMENTS. 

F. Coordinate location of equipment and conduit with other trades to 

minimize interferences. 

1.10 EQUIPMENT INSTALLATION AND REQUIREMENTS 

A. Equipment location shall be as close as practical to locations of 

replaced equipment. 

B. Working spaces shall not be less than specified in the NEC for all 

voltages specified. 

C. Inaccessible Equipment: 

1. Where the Government determines that the Contractor has installed 

equipment not conveniently accessible for operation and maintenance, 

the equipment shall be removed and reinstalled as directed at no 

additional cost to the Government. 

2. "Conveniently accessible" is defined as being capable of being 

reached quickly for operation, maintenance, or inspections without 

the use of ladders, or without climbing or crawling under or over 

obstacles such as motors, pumps, belt guards, transformers, piping, 

ductwork, conduit and raceways. 

1.11 EQUIPMENT IDENTIFICATION 

A. In addition to the requirements of the NEC, install an identification 

sign which clearly indicates information required for use and 

maintenance of items such as switchboards and switchgear, panelboards, 

cabinets, motor controllers (starters), fused and unfused safety 

switches, automatic transfer switches, separately enclosed circuit 

breakers, individual breakers and controllers in switchboards, 

switchgear and motor control assemblies, control devices and other 

significant equipment. 

B. Nameplates for Normal Power System equipment shall be laminated black 

phenolic resin with a white core with engraved lettering.  Nameplates 

for Essential Electrical System (EES) equipment, as defined in the NEC, 

shall be laminated red phenolic resin with a white core with engraved 

lettering. Lettering shall be a minimum of 1/2 inch [12mm] high. 

Nameplates shall indicate equipment designation, rated bus amperage, 

voltage, number of phases, number of wires, and type of EES power 

branch as applicable.  Secure nameplates with screws. 

C. Install adhesive arc flash warning labels on all equipment as required 

by NFPA 70E.  Label shall indicate the arc hazard boundary (inches), 

working distance (inches), arc flash incident energy at the working 

distance (calories/cm2), required PPE category and description including 

the  glove rating, voltage rating of the equipment, limited approach 

distance (inches), restricted approach distance (inches), prohibited 

approach distance (inches), equipment/bus name, date prepared, and 

manufacturer name and address. 

1.12 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES.  

B. The Government's approval shall be obtained for all equipment and 

material before delivery to the job site.  Delivery, storage or 

installation of equipment or material which has not had prior approval 

will not be permitted at the job site. 

C. All submittals shall include adequate descriptive literature, catalog 

cuts, shop drawings and other data necessary for the Government to 

ascertain that the proposed equipment and materials comply with 

specification requirements.  Catalog cuts submitted for approval shall 

be legible and clearly identify equipment being submitted. 



 

Page 68 of 69 
 

D. Submittals for individual systems and equipment assemblies which 

consist of more than one item or component shall be made for the system 

or assembly as a whole.  Partial submittals will not be considered for 

approval. 

1. Mark the submittals, "SUBMITTED UNDER SECTION__________________". 

2. Submittals shall be marked to show specification reference including 

the section and paragraph numbers. 

3. Submit each section separately. 

E. The submittals shall include the following: 

1. Information that confirms compliance with contract requirements. 

Include the manufacturer's name, model or catalog numbers, catalog 

information, technical data sheets, shop drawings, pictures, 

nameplate data and test reports as required. 

3. Elementary and interconnection wiring diagrams for communication and 

signal systems, control systems and equipment assemblies. All 

terminal points and wiring shall be identified on wiring diagrams. 

4. Parts list which shall include those replacement parts recommended 

by the equipment manufacturer. 

F. Manuals: Submit in accordance with Section 01 00 00, GENERAL 

REQUIREMENTS. 

1. Maintenance and Operation Manuals: Submit as required for systems 

and equipment specified in the technical sections. Furnish four 

copies, bound in hardback binders, (manufacturer's standard binders) 

or an approved equivalent. Furnish one complete manual as specified 

in the technical section but in no case later than prior to 

performance of systems or equipment test, and furnish the remaining 

manuals prior to contract completion. 

2. Inscribe the following identification on the cover: the words 

"MAINTENANCE AND OPERATION MANUAL," the name and location of the 

system, equipment, building, name of Contractor, and contract 

number. Include in the manual the names, addresses, and telephone 

numbers of each subcontractor installing the system or equipment and 

the local representatives for the system or equipment. 

3. Provide a "Table of Contents" and assemble the manual to conform to 

the table of contents, with tab sheets placed before instructions 

covering the subject. The instructions shall be legible and easily 

read, with large sheets of drawings folded in. 

4. The manuals shall include: 

a. Internal and interconnecting wiring and control diagrams with 

data to explain detailed operation and control of the equipment. 

b. A control sequence describing start-up, operation, and shutdown. 

c. Description of the function of each principal item of equipment. 

d. Installation instructions. 

e. Safety precautions for operation and maintenance. 

f. Diagrams and illustrations. 

g. Periodic maintenance and testing procedures and frequencies, 

including replacement parts numbers and replacement frequencies. 

h. Performance data. 

i. Pictorial "exploded" parts list with part numbers. Emphasis shall 

be placed on the use of special tools and instruments.  The list 

shall indicate sources of supply, recommended spare parts, and 

name of servicing organization. 

j. List of factory approved or qualified permanent servicing 

organizations for equipment repair and periodic testing and 

maintenance, including addresses and factory certification 

qualifications. 

G. Approvals will be based on complete submission of manuals together with 

shop drawings. 
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H. After approval and prior to installation, furnish the COTR with one 

sample of each of the following: 

1. A 300 mm (12 inch) length of each type and size of wire and cable 

along with the tag from the coils of reels from which the samples 

were taken.  

2. Each type of conduit coupling, bushing and termination fitting.  

3. Conduit hangers, clamps and supports.  

4. Duct sealing compound.  

5. Each type of receptacle, toggle switch, occupancy sensor, outlet 

box, manual motor starter, device wall plate, engraved nameplate, 

wire and cable splicing and terminating material, and branch circuit 

single pole molded case circuit breaker. 

1.13 SINGULAR NUMBER  

 Where any device or part of equipment is referred to in these 

specifications in the singular number (e.g., "the switch"), this 

reference shall be deemed to apply to as many such devices as are 

required to complete the installation. 

 

1.14 ACCEPTANCE CHECKS AND TESTS 

 The contractor shall furnish the instruments, materials and labor for 

field tests. 

1.15 TRAINING 

A. Training shall be provided in accordance with Article 1.25, 

INSTRUCTIONS, of Section 01 00 00, GENERAL REQUIREMENTS. 

B. Training shall be provided for the particular equipment or system as 

required in each associated specification. 

C. A training schedule shall be developed and submitted by the contractor 

and approved by the COTR at least 30 calendar days prior to the planned 

training. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


